
CONTRACT N3TC/RM-2022-601: Cedara IC to Hidcote_N3-4 km 1.6 to N3-4 km 61.6 MAIN CONTRACTOR

MOWING, CUTTING AND REMOVAL OF VEGETATION ON THE N3 – PACKAGE 1 N3-4 km 41.6 to N3-4 km 61.6

PART 1.1 MANAGEMENT

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

TENDERERS TO REFER TO THE PRICING INSTRUCTIONS

M0300 CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL 

OBLIGATIONS

M030.01 Fixed Obligations Lump Sum 1 -                             

Payment of the Lump Sum shall be as follows:

1. 50% on commencement of contract.

2. 35% on commencement of second annual cycle.

3. 15% on completion of the second annual cycle.

M030.03 Period Related Obligation.  Measured per period

Payment pro-rata to value of work done in Period.

(a) General Mow. 

(i)  Cycle 1 General mow April to June 2022 Period 1 -                             

(ii) Cycle 2 General mow April to June 2023 Period 1 -                             

(b) Shoulder Mow. 

(i)   Cycle 1: Shoulder mow November to December 2022 Period 1 -                             

(ii)  Cycle 1: Shoulder Mow January to February 2023 Period 1 -                             

(iii) Cycle 2: Shoulder mow November to December 2023 Period 1 -                             

(iv) Cycle 2: Shoulder Mow January to February 2024 Period 1 -                             

PM030.04 (a) All Occupational health and safety obligations including that of EME 

Subcontractors
Prov Sum 1 15 000.00         15 000.00                  

(b) The Contractor's overhead charges and profit in respect of sub-item 

PM030.04 (a)
% 15000.00 -                             

PM020.06 Training

Including Main Contractor plus EME sub-contractors as instructed by 

the Employer

(a) Safety Prov Sum 1 15 000.00         15 000.00                  

(b) Remuneration of workers undergoing training Prov Sum 1 14 200.00         14 200.00                  

(c) The Contractor's overhead charges and profit in respect of sub-item 

DM020.06 (a) to (e)
% 29200.00 -                             

NOTE.

1. The rate paid for workers undergoing training shall be R40 per 

hour, which includes all costs including transport, meals and other 

subsistence.

2. The daily rate shall be based on a max six (6) hrs for class room 

training and eight (8) hrs for practical training

3. The contractor shall nominate per training category. 2 persons 

from Main Contractor and 1 each from EME sub-contractors.

4. N3TC shall cover the cost of the training and materials if 

applicable as well as the venue.

CARRIED FORWARD TO NEXT PAGE
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CONTRACT N3TC/RM-2022-601: Cedara IC to Hidcote_N3-4 km 1.6 to N3-4 km 61.6 MAIN CONTRACTOR

MOWING, CUTTING AND REMOVAL OF VEGETATION ON THE N3 – PACKAGE 1 N3-4 km 41.6 to N3-4 km 61.6

PART 1.1 MANAGEMENT (continued)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

BROUGHT FORWARD FROM PREVIOUS PAGE -                             

PM0500 ACCOMMODATION OF TRAFFIC

PM050.01 Accommodation of Traffic

(a) Provision of temporary traffic control facilities. Lump Sum 1 -                             

This Item is for the payment of all road signs required by the Main 

Contractor and EME Sub-Contractors for the duration of the Contract 

namely 2 years

The Main Contractor shall issue the required road signs to the EME 

Sub-Contractors at the commencement of each mowing Period.

The Main Contractor shall be responsible for the maintenance and 

safe keeping of all road signs for the duration of the Contract, namely 

2 years.

The life of the signs is deemed to be the Duration of the contract, 

namely 2 years.

The minimum Tenderer Rate for Item PM050.01 (a) shall be 

R20,000.00.

This is to ensure adequate provision for required signs, in particular 

should the Contractor request the Employer  to assist in procuring the 

signs under this item.

(b) Deduct item should the Contractor request the Employer to assist in 

purchasing the required road signs.
P.C. Sum 20 000.00         rate only

The amount to be deducted shall be the actual cost price of the road 

signs purchased by the Employer at the request of the Contractor.

PM6120 MANAGEMENT OF EME SUB-CONTRACTORS

PM 612.01 Management Fee payable for management of subcontractors

Contractor to tender a percentage mark-up on the value of the EME 

work done as a fee for the management of sub-contractors % -                             

Calculation of the Management Fee for the Tender.

The "QUANTITY" for this item shall be determined by inserting the 

Total for the Scheduled Works by EME Sub-Contractors from the 

Summary Page below sub-Total Part 2 

Multiply this sub-Total be the tendered management fee to obtain the 

total tendered amount for Management Fee.

The minimum Tenderer Rate for Item PM612.01 shall be 5%.

TOTAL PART 1.1: MANAGEMENT CARRIED TO SUMMARY -                             
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CONTRACT N3TC/RM-2022-601: Cedara IC to Hidcote_N3-4 km 1.6 to N3-4 km 61.6 MAIN CONTRACTOR

MOWING, CUTTING AND REMOVAL OF VEGETATION ON THE N3 – PACKAGE 1 N3-4 km 41.6 to N3-4 km 61.6

PART 1.2: OPERATIONAL

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

PM0500 ACCOMMODATION OF TRAFFIC

PM050.03 Accommodation of traffic and maintaining temporary deviations.

Main Contractor.  Measured per period

Payment pro-rata to value of work done in Period

(a) General Mow. 

(i)  Cycle 1 General mow April to June 2022 Period 1 -                             

(ii) Cycle 2 General mow April to June 2023 Period 1 -                             

(b) Shoulder Mow. 

(i)   Cycle 1: Shoulder mow November to December 2022 Period 1 -                             

(ii)  Cycle 1: Shoulder Mow January to February 2023 Period 1 -                             

(iii) Cycle 2: Shoulder mow November to December 2023 Period 1 -                             

(iv) Cycle 2: Shoulder Mow January to February 2024 Period 1 -                             

M6100 CONTROLLING VEGETATION GROWTH: MOWING AND 

CUTTING

PM610.01 Shoulder mowing and removal of grass cuttings 

(a) Reserve with dual carriageway, min width 3m including full median 

width, excluding interchanges. Including baling/removal.   km 80 -                             

(b) Reserve with single carriageway, min width 3m excluding 

interchanges. Including baling/removal.   
km Rate only

(c) Shoulder mow interchanges. Including baling/removal. No 12 -                             

Refer to Table in Section C4.1.2.4

(d) Ad hoc cutting of the median outside of the shoulder and general 

mow periods on instruction of the engineer
Prov Sum 1 100 000.00       100 000.00                

M6100 CARRIED FORWARD TO NEXT PAGE
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CONTRACT N3TC/RM-2022-601: Cedara IC to Hidcote_N3-4 km 1.6 to N3-4 km 61.6 MAIN CONTRACTOR

MOWING, CUTTING AND REMOVAL OF VEGETATION ON THE N3 – PACKAGE 1 N3-4 km 41.6 to N3-4 km 61.6

PART 1.2 : OPERATIONAL (continued)

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

BROUGHT FORWARD FROM PREVIOUS PAGE -                             

PM610.02 General Mowing and Removal of Grass Cuttings.

(a) General mow  reserve with dual carriageway including the full median 

width, excluding interchanges
km 40 -                             

(c) General mow interchanges No 6 -                             

Refer to Table in Section C4.1.2.4

(d) Extra over item PM610.02 (a) for baling and or removal of grass 

cuttings from reserve with dual carriageway
km 40 -                             

(f) Extra over item PM610.02 (c) for baling and or removal of grass 

cuttings from interchanges
No 6 -                             

(g) Baling and Removal of cut grass from the road reserve or 

interchanges where the grass is mowed by others

(i) From reserve  with dual carriageway km Rate only -                             

(ii) From reserve with single carriageway km Rate only -                             

(iii) From interchanges No Rate only -                             

The rates tendered under this "Rate Only" item shall not exceed the 

rate tendered for items PM610.02 (d), (e) & (f) respectively by more 

than 30%.

PM611.01 Cutting of designated areas

Provisional Sum for the cutting of designated areas on the instruction 

of the Engineer
Prov Sum 1 30 000.00         30 000.00                  

TOTAL PART 1.2  MAIN CONTRACTOR OPERATIONAL CARRIED TO SUMMARY
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CONTRACT N3TC/RM-2022-601: Cedara IC to Hidcote_N3-4 km 1.6 to N3-4 km 61.6 MAIN CONTRACTOR

MOWING, CUTTING AND REMOVAL OF VEGETATION ON THE N3 – PACKAGE 1 N3-4 km 41.6 to N3-4 km 61.6

SUMMARY OF BILL OF QUANTITIES AND CALCULATION OF THE TENDER SUM

SECTION DESCRIPTION AMOUNT

PART 1.1 MANAGEMENT SECTION (MAIN CONTRACTOR)

PART 1.2 OPERATIONAL SECTION (MAIN CONTRACTOR) -                             

PART 2 WORK BY EME SUBCONTRACTORS

PART 2.1 EME 1 TOTAL VALUE OF SCHEDULE 2.1 -  EME 1 BOQ Total brought forward  from EME 1

PART 2.2 EME 2 TOTAL VALUE OF SCHEDULE 2.2 -  EME 2 BOQ Total brought forward  from EME 2

PART 2.3 EME 3 TOTAL VALUE OF SCHEDULE 2.3 -  EME 3 BOQ Total brought forward  from EME 3

PART 2.4 EME 4 TOTAL VALUE OF SCHEDULE 2.4 -  EME 4 BOQ Total brought forward  from EME 4

SUB-TOTAL PART 1.1 : MANAGEMENT SECTION

SUB-TOTAL PART 1.2: OPERATIONAL SECTION

SUB-TOTAL PART 2 : WORK FOR SUBCONTRACTORS

SUB-TOTAL SCHEDULE A 

VAT AT 15%

TOTAL TENDER SUM CARRIED FORWARD TO FORM OF OFFER

SUB-TOTAL PART 2 : WORK FOR SUBCONTRACTORS CARRIED FORWARD TO ITEM "PM 612.01" QUANTITY COLUMN

SUB-TOTAL PART 1.2 : OPERATIONAL SECTION

SUB-TOTAL PART 1.1 : MANAGEMENT SECTION

Page 5



CONTRACT N3TC/RM-2022-601: Cedara IC to Hidcote_N3-4 km 1.6 to N3-4 km 61.6 EME 1

MOWING, CUTTING AND REMOVAL OF VEGETATION ON THE N3 – PACKAGE 1 N3-4 km 1.6 to N3-4 km 11.6

PART 2.1: EME 1

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

M0300 CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL 

OBLIGATIONS

M030.01 General Obligations. Measured per period

Payment pro-rata to value of work done in Period

(a) General Mow. (Fixed sum by Employer)

(i)  Cycle 1 General mow April to June 2022 Period 1 8 000.00           8 000.00                   

(ii) Cycle 2 General mow April to June 2023 Period 1 8 000.00           8 000.00                   

(b) Shoulder Mow. (Fixed sum by Employer)

(i)   Cycle 1: Shoulder mow November to December 2022 Period 1 5 000.00           5 000.00                   

(ii)  Cycle 1: Shoulder Mow January to February 2023 Period 1 5 000.00           5 000.00                   

(iii) Cycle 2: Shoulder mow November to December 2023 Period 1 5 000.00           5 000.00                   

(iv) Cycle 2: Shoulder Mow January to February 2024 Period 1 5 000.00           5 000.00                   

PM0500 ACCOMMODATION OF TRAFFIC

The required road signs will be provided by the Main Contractor

PM050.03 Accommodation of traffic and maintaining temporary deviations. 

Measured per period

The Employer has fixed rates under Item PM050.03 (a) and (b)

Payment shall be pro-rata to value of work done in Period

(a) General Mow. (Fixed Rate by Employer)

(i)  Cycle 1 General mow April to June 2022 Period 1 10 000.00         10 000.00                 

(ii) Cycle 2 general mow April to June 2023 Period 1 10 000.00         10 000.00                 

(b) Shoulder Mow. (Fixed Rate by Employer)

(i)   Cycle 1: Shoulder mow November to December 2022 Period 1 8 000.00           8 000.00                   

(ii)  Cycle 1: Shoulder Mow January to February 2023 Period 1 8 000.00           8 000.00                   

(iii) Cycle 2: Shoulder mow November to December 2023 Period 1 8 000.00           8 000.00                   

(iv) Cycle 2: Shoulder Mow January to February 2024 Period 1 8 000.00           8 000.00                   

NOTE:  The Part 2.1 EME Contractor rates for Items PM610.01 

and PM610.02 shall be the same as the rates tendered by the 

Main Contractor for the respective Items.

Therefore the rates tendered under the items in Part 1.2 shall be 

transferred to the respective items in this Schedule for Part 2.1.

M6100 CONTROLLING VEGETATION GROWTH: MOWING AND 

CUTTING

PM610.01 Shoulder mowing and removal of grass cuttings 

(a) Reserve with dual carriageway, min width 3m excluding 

interchanges. Including baling/removal.   
km 40 -                            

(c) Shoulder mow interchanges. Including baling/removal. No 12 -                            

Refer to Table in Section C4.1.2.4

PM610.02 General Mowing and Removal of Grass Cuttings

(a) General mow  reserve with dual carriageway including the full 

median width, excluding interchanges
km 20 -                   -                            

(c) General mow interchanges No 6 -                            

Refer to Table in Section C4.1.2.4

(d) Extra over item PM610.02 (a) for baling and or removal of grass 

cuttings from reserve with dual carriageway
km 20 -                            

(f) Extra over item PM610.02 (c) for baling and or removal of grass 

cuttings from interchanges
No 6 -                            

TOTAL SCHEDULE 2.1 CARRIED FORWARD TO SUMMARY SCHEDULE  MAIN CONTRACTOR BOQ - PART 2 EME 1
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CONTRACT N3TC/RM-2022-601: Cedara IC to Hidcote_N3-4 km 1.6 to N3-4 km 61.6 EME 2

MOWING, CUTTING AND REMOVAL OF VEGETATION ON THE N3 – PACKAGE 1 N3-4 km 11.6 to N3-4 km 21.6

PART 2.1: EME 2

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

M0300 CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL 

OBLIGATIONS

M030.01 General Obligations. Measured per period

Payment pro-rata to value of work done in Period

(a) General Mow. (Fixed sum by Employer)

(i)  Cycle 1 General mow April to June 2022 Period 1 8 000.00           8 000.00                   

(ii) Cycle 2 General mow April to June 2023 Period 1 8 000.00           8 000.00                   

(b) Shoulder Mow. (Fixed sum by Employer)

(i)   Cycle 1: Shoulder mow November to December 2022 Period 1 5 000.00           5 000.00                   

(ii)  Cycle 1: Shoulder Mow January to February 2023 Period 1 5 000.00           5 000.00                   

(iii) Cycle 2: Shoulder mow November to December 2023 Period 1 5 000.00           5 000.00                   

(iv) Cycle 2: Shoulder Mow January to February 2024 Period 1 5 000.00           5 000.00                   

PM0500 ACCOMMODATION OF TRAFFIC

The required road signs will be provided by the Main Contractor

PM050.03 Accommodation of traffic and maintaining temporary deviations. 

Measured per period

The Employer has fixed rates under Item PM050.03 (a) and (b)

Payment shall be pro-rata to value of work done in Period

(a) General Mow. (Fixed Rate by Employer)

(i)  Cycle 1 General mow April to June 2022 Period 1 10 000.00         10 000.00                 

(ii) Cycle 2 general mow April to June 2023 Period 1 10 000.00         10 000.00                 

(b) Shoulder Mow. (Fixed Rate by Employer)

(i)   Cycle 1: Shoulder mow November to December 2022 Period 1 8 000.00           8 000.00                   

(ii)  Cycle 1: Shoulder Mow January to February 2023 Period 1 8 000.00           8 000.00                   

(iii) Cycle 2: Shoulder mow November to December 2023 Period 1 8 000.00           8 000.00                   

(iv) Cycle 2: Shoulder Mow January to February 2024 Period 1 8 000.00           8 000.00                   

NOTE:  The Part 2.1 EME Contractor rates for Items PM610.01 

and PM610.02 shall be the same as the rates tendered by the 

Main Contractor for the respective Items.

Therefore the rates tendered under the items in Part 1.2 shall be 

transferred to the respective items in this Schedule for Part 2.1.

M6100 CONTROLLING VEGETATION GROWTH: MOWING AND 

CUTTING

PM610.01 Shoulder mowing and removal of grass cuttings 

(a) Reserve with dual carriageway, min width 3m excluding 

interchanges. Including baling/removal.   
km 40 -                            

(c) Shoulder mow interchanges. Including baling/removal. No 8 -                            

Refer to Table in Section C4.1.2.4

PM610.02 General Mowing and Removal of Grass Cuttings

(a) General mow  reserve with dual carriageway including the full 

median width, excluding interchanges
km 20 -                            

(c) General mow interchanges No 4 -                            

Refer to Table in Section C4.1.2.4

(d) Extra over item PM610.02 (a) for baling and or removal of grass 

cuttings from reserve with dual carriageway
km 20 -                            

(f) Extra over item PM610.02 (c) for baling and or removal of grass 

cuttings from interchanges
No 4 -                            

TOTAL SCHEDULE 2.1 CARRIED FORWARD TO SUMMARY SCHEDULE  MAIN CONTRACTOR BOQ - PART 2 EME 2
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CONTRACT N3TC/RM-2022-601: Cedara IC to Hidcote_N3-4 km 1.6 to N3-4 km 61.6 EME 3

MOWING, CUTTING AND REMOVAL OF VEGETATION ON THE N3 – PACKAGE 1 N3-4 km 21.6 to N3-4 km 31.6

PART 2.1: EME 3

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

M0300 CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL 

OBLIGATIONS

M030.01 General Obligations. Measured per period

Payment pro-rata to value of work done in Period

(a) General Mow. (Fixed sum by Employer)

(i)  Cycle 1 General mow April to June 2022 Period 1 8 000.00           8 000.00                   

(ii) Cycle 2 General mow April to June 2023 Period 1 8 000.00           8 000.00                   

(b) Shoulder Mow. (Fixed sum by Employer)

(i)   Cycle 1: Shoulder mow November to December 2022 Period 1 5 000.00           5 000.00                   

(ii)  Cycle 1: Shoulder Mow January to February 2023 Period 1 5 000.00           5 000.00                   

(iii) Cycle 2: Shoulder mow November to December 2023 Period 1 5 000.00           5 000.00                   

(iv) Cycle 2: Shoulder Mow January to February 2024 Period 1 5 000.00           5 000.00                   

PM0500 ACCOMMODATION OF TRAFFIC

The required road signs will be provided by the Main Contractor

PM050.03 Accommodation of traffic and maintaining temporary deviations. 

Measured per period

The Employer has fixed rates under Item PM050.03 (a) and (b)

Payment shall be pro-rata to value of work done in Period

(a) General Mow. (Fixed Rate by Employer)

(i)  Cycle 1 General mow April to June 2022 Period 1 10 000.00         10 000.00                  

(ii) Cycle 2 general mow April to June 2023 Period 1 10 000.00         10 000.00                  

(b) Shoulder Mow. (Fixed Rate by Employer)

(i)   Cycle 1: Shoulder mow November to December 2022 Period 1 8 000.00           8 000.00                   

(ii)  Cycle 1: Shoulder Mow January to February 2023 Period 1 8 000.00           8 000.00                   

(iii) Cycle 2: Shoulder mow November to December 2023 Period 1 8 000.00           8 000.00                   

(iv) Cycle 2: Shoulder Mow January to February 2024 Period 1 8 000.00           8 000.00                   

NOTE:  The Part 2.1 EME Contractor rates for Items PM610.01 

and PM610.02 shall be the same as the rates tendered by the 

Main Contractor for the respective Items.

Therefore the rates tendered under the items in Part 1.2 shall be 

transferred to the respective items in this Schedule for Part 2.1.

M6100 CONTROLLING VEGETATION GROWTH: MOWING AND CUTTING

PM610.01 Shoulder mowing and removal of grass cuttings 

(a) Reserve with dual carriageway, min width 3m excluding interchanges. 

Including baling/removal.   
km 40 -                            

(c) Shoulder mow interchanges. Including baling/removal. No 4 -                            

Refer to Table in Section C4.1.2.4

PM610.02 General Mowing and Removal of Grass Cuttings

(a) General mow  reserve with dual carriageway including the full median 

width, excluding interchanges
km 20 -                            

(c) General mow interchanges No 2 -                            

Refer to Table in Section C4.1.2.4

(d) Extra over item PM610.02 (a) for baling and or removal of grass 

cuttings from reserve with dual carriageway
km 20 -                            

(f) Extra over item PM610.02 (c) for baling and or removal of grass 

cuttings from interchanges
No 2 -                            

TOTAL SCHEDULE 2.1 CARRIED FORWARD TO SUMMARY SCHEDULE  MAIN CONTRACTOR BOQ - PART 2 EME 3
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CONTRACT N3TC/RM-2022-601: Cedara IC to Hidcote_N3-4 km 1.6 to N3-4 km 61.6 EME 4

MOWING, CUTTING AND REMOVAL OF VEGETATION ON THE N3 – PACKAGE 1 N3-4 km 31.6 to N3-4 km 41.6

PART 2.1: EME 4

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

M0300 CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL 

OBLIGATIONS

M030.01 General Obligations. Measured per period

Payment pro-rata to value of work done in Period

(a) General Mow. (Fixed sum by Employer)

(i)  Cycle 1 General mow April to June 2022 Period 1 8 000.00           8 000.00                   

(ii) Cycle 2 General mow April to June 2023 Period 1 8 000.00           8 000.00                   

(b) Shoulder Mow. (Fixed sum by Employer)

(i)   Cycle 1: Shoulder mow November to December 2022 Period 1 5 000.00           5 000.00                   

(ii)  Cycle 1: Shoulder Mow January to February 2023 Period 1 5 000.00           5 000.00                   

(iii) Cycle 2: Shoulder mow November to December 2023 Period 1 5 000.00           5 000.00                   

(iv) Cycle 2: Shoulder Mow January to February 2024 Period 1 5 000.00           5 000.00                   

PM0500 ACCOMMODATION OF TRAFFIC

The required road signs will be provided by the Main Contractor

PM050.03 Accommodation of traffic and maintaining temporary deviations. 

Measured per period

The Employer has fixed rates under Item PM050.03 (a) and (b)

Payment shall be pro-rata to value of work done in Period

(a) General Mow. (Fixed Rate by Employer)

(i)  Cycle 1 General mow April to June 2022 Period 1 10 000.00         10 000.00                  

(ii) Cycle 2 general mow April to June 2023 Period 1 10 000.00         10 000.00                  

(b) Shoulder Mow. (Fixed Rate by Employer)

(i)   Cycle 1: Shoulder mow November to December 2022 Period 1 8 000.00           8 000.00                   

(ii)  Cycle 1: Shoulder Mow January to February 2023 Period 1 8 000.00           8 000.00                   

(iii) Cycle 2: Shoulder mow November to December 2023 Period 1 8 000.00           8 000.00                   

(iv) Cycle 2: Shoulder Mow January to February 2024 Period 1 8 000.00           8 000.00                   

NOTE:  The Part 2.1 EME Contractor rates for Items PM610.01 

and PM610.02 shall be the same as the rates tendered by the 

Main Contractor for the respective Items.

Therefore the rates tendered under the items in Part 1.2 shall be 

transferred to the respective items in this Schedule for Part 2.1.

M6100 CONTROLLING VEGETATION GROWTH: MOWING AND CUTTING

PM610.01 Shoulder mowing and removal of grass cuttings 

(a) Reserve with dual carriageway, min width 3m excluding interchanges. 

Including baling/removal.   
km 40 -                            

(c) Shoulder mow interchanges. Including baling/removal. No 4 -                            

Refer to Table in Section C4.1.2.4

PM610.02 General Mowing and Removal of Grass Cuttings

(a) General mow  reserve with dual carriageway including the full median 

width, excluding interchanges
km 20 -                            

(c) General mow interchanges No 2 -                            

Refer to Table in Section C4.1.2.4

(d) Extra over item PM610.02 (a) for baling and or removal of grass 

cuttings from reserve with dual carriageway
km 20 -                            

(f) Extra over item PM610.02 (c) for baling and or removal of grass 

cuttings from interchanges
No 2 -                            

TOTAL SCHEDULE 2.1 CARRIED FORWARD TO SUMMARY SCHEDULE  MAIN CONTRACTOR BOQ - PART 2 EME 4
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