CONTRACT N3TC/RM-2022-601
SCHEDULE A :CONSTRUCTION OF A MEDIAN CONCRETE LINED DRAIN

ITEM NO DESCRIPTION UNIT BILL QTY RATE SCHEDULED AMOUNT
SECTION B1300
B1300 CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL
B13.01 The contractor's general obligations:
(a) Fixed obligations Lump Sum 1
(c) Time-related obligations Month 3
(d) Occupational, Health and Safety Lump Sum 1
B1300 TOTAL CARRIED FORWARD TO SUMMARY
UNIT QUANTITY RATE SCHEDULED AMOUNT
ITEM NO DESCRIPTION
SECTION B1500
B1500 ACCOMMODATION OF TRAFFIC
B15.01 Accommodating traffic and maintaining temporary deviations including month 3
erection and removal of road signs daily. Signs and delineators supplied.
N3TC will provide a full set of road signs including delineators
and sand bags
B15.03 Temporary traffic-control facilities: Prov. Sum R 45 000.00
Provisional Sum provided if the Contractor is requested by the Engineer only
to provide road signs.
15.03 Temporary traffic-control facilities
(a) Flagmen man-day 58
1500 TOTAL CARRIED FORWARD TO SUMMARY
ITEM NO DESCRIPTION UNIT QUANTITY RATE SCHEDULED AMOUNT
SECTION 2100
2100 DRAINS
21.01 Excavation for open drains
(a) Excavating soft material situated within the following depth ranges below the
surface
()Omuptol1.5m m® 60
21.15 Overhaul for material hauled in excess of 1,0 km free-haul (normal overhaul) me.km 1200
2100 TOTAL CARRIED FORWARD TO SUMMARY
ITEM NO DESCRIPTION UNIT QUANTITY RATE SCHEDULED AMOUNT
SECTION 2200
2200 PREFABRICATED CULVERTS
B22.12 Demolition and Removing to spoil existing concrete
(b) Reinforced concrete m® 75

(unlimited free haul)

2200

TOTAL CARRIED FORWARD TO SUMMARY




CONTRACT N3TC/RM-2022-601
SCHEDULE A :CONSTRUCTION OF A MEDIAN CONCRETE LINED DRAIN

ITEM NO DESCRIPTION UNIT QUANTITY RATE SCHEDULED AMOUNT
SECTION 2300
2300 CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND
DOWNPIPES, AND CONCRETE LININGS FOR OPEN DRAINS
B23.05 Inlet, outlet, transition and similar structures
(a) Raising existing mapholgs ‘to correct !evel and installing grid inlets. No 5
(Steel/Concrete Duragrid grid inlet supplied by N3TC)
23.08 Concrete lining for open drains
(a) Cast in-situ concrete lining. Including Formwork
(i) V drain (Type E, 150mm thick as detailed in drawing RM-2022-601-TD1. Class 3
30/19 concrete) m 130
23.07 Trimming of excavations for concrete-lined open drains:
(a) in soft material m? 860
23.10 Sealed joints in concrete linings of open drains and side drains
(a) Silicone based sealant (DOWSIL 888 or similar approved) m 90
23.12 Steel reinforcement:
(c) Welded steel fabric (Ref 395) kg 3400
23.13 Polyethylene sheeting (0.15mm thick) for concrete lined open drains and side drains m? 860.00
2300 TOTAL CARRIED FORWARD TO SUMMARY
ITEM NO DESCRIPTION UNIT QUANTITY RATE SCHEDULED AMOUNT
SECTION 3300
3300 MASS EARTHWORKS
B33.01 Cut and borrow to fill and side fill including free-haul up to 1.0km
(a) Material in compacted layers 200mm and less
(i) Compacted to 93% of modified AASHTO density m® 200
B33.20 Make up material for item B33.01 for adding extra material to layer (from
commercial sources)
(a) G7 Material m® 100

3300

TOTAL CARRIED FORWARD TO SUMMARY




CONTRACT N3TC/RM-2022-601
SCHEDULE A :CONSTRUCTION OF A MEDIAN CONCRETE LINED DRAIN

SUMMARY
SECTION DESCRIPTION SCHEDULED AMOUNT

1300 CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS
1500 ACCOMMODATION OF TRAFFIC
2100 DRAINS
2200 PREFABRICATED CULVERTS
2300 CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND DOWNPIPES, AND CONCRETE LININGS FOR OPEN DRAINS
3300 MASS EARTHWORKS

Sub-Total

15% VAT

TOTAL




