
CONTRACT N3TC/RM-2022-601

SCHEDULE A :CONSTRUCTION OF A MEDIAN CONCRETE LINED DRAIN

SECTION B1300

B1300 CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL 

OBLIGATIONS  

B13.01 The contractor's general obligations:

(a) Fixed obligations Lump Sum 1

(c) Time-related obligations Month 3

(d) Occupational, Health and Safety Lump Sum 1

B1300 TOTAL CARRIED FORWARD TO SUMMARY

ITEM NO DESCRIPTION

SECTION B1500

B1500 ACCOMMODATION OF TRAFFIC

B15.01 Accommodating traffic and maintaining temporary deviations including month 3

erection and removal of road signs daily.  Signs and delineators supplied.

N3TC will provide a full set of road signs including delineators

and sand bags

B15.03 Temporary traffic-control facilities: Prov. Sum 45 000.00R                      

Provisional Sum provided if the Contractor is requested by the Engineer only

to provide road signs.  

15.03 Temporary traffic-control facilities

(a) Flagmen man-day 58

1500 TOTAL CARRIED FORWARD TO SUMMARY

SECTION 2100

2100 DRAINS

21.01 Excavation for open drains

(a) Excavating soft material situated within the following depth ranges below the 

surface

(i) 0 m up to 1.5 m m
3 60

21.15 Overhaul for material hauled in excess of 1,0 km  free-haul (normal overhaul) m
3
.km 1200

2100 TOTAL CARRIED FORWARD TO SUMMARY

SECTION 2200

2200 PREFABRICATED CULVERTS

B22.12 Demolition and Removing to spoil existing concrete

(b) Reinforced concrete m
3 75

(unlimited free haul)

2200 TOTAL CARRIED FORWARD TO SUMMARY

DESCRIPTION UNIT QUANTITY RATEITEM NO

ITEM NO DESCRIPTION UNIT BILL QTY

ITEM NO DESCRIPTION UNIT QUANTITY

 SCHEDULED AMOUNT 

 SCHEDULED AMOUNT UNIT QUANTITY RATE

 SCHEDULED AMOUNT 

 SCHEDULED AMOUNT 

RATE

RATE



CONTRACT N3TC/RM-2022-601

SCHEDULE A :CONSTRUCTION OF A MEDIAN CONCRETE LINED DRAIN

SECTION 2300

2300
CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND 

DOWNPIPES, AND CONCRETE LININGS FOR OPEN DRAINS

B23.05 Inlet, outlet, transition and similar structures

(a) Raising existing manholes to correct level and installing grid inlets.  

(Steel/Concrete Duragrid grid inlet supplied by N3TC)
No 5

23.08 Concrete lining for open drains

(a) Cast in-situ concrete lining. Including Formwork

(i) V drain (Type E, 150mm thick as detailed in drawing RM-2022-601-TD1. Class 

30/19 concrete)
m

3 130

23.07 Trimming of excavations for concrete-lined open drains:

(a) in soft material m
2 860

23.10 Sealed joints in concrete linings of open drains and side drains

(a) Silicone based sealant (DOWSIL 888 or similar approved) m 90

23.12 Steel reinforcement:

(c) Welded steel fabric (Ref 395) kg 3 400

23.13 Polyethylene sheeting (0.15mm thick) for concrete lined open drains and side drains m
2 860.00

2300 TOTAL CARRIED FORWARD TO SUMMARY

ITEM NO DESCRIPTION UNIT QUANTITY RATE  SCHEDULED AMOUNT 

SECTION 3300

3300 MASS EARTHWORKS

B33.01 Cut and borrow to fill and side fill including free-haul up to 1.0km

(a) Material in compacted layers 200mm and less

(i) Compacted to 93% of modified AASHTO density m
3 200

B33.20
Make up material for item B33.01 for adding extra material to layer (from 

commercial sources) 

(a) G7 Material m
3 100

3300 TOTAL CARRIED FORWARD TO SUMMARY

ITEM NO DESCRIPTION RATE  SCHEDULED AMOUNT UNIT QUANTITY



CONTRACT N3TC/RM-2022-601

SCHEDULE A :CONSTRUCTION OF A MEDIAN CONCRETE LINED DRAIN

SUMMARY

SECTION  SCHEDULED AMOUNT 

1300

1500

2100

2200

2300

3300

15% VAT

TOTAL

Sub-Total

MASS EARTHWORKS

CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS  

DESCRIPTION

PREFABRICATED CULVERTS

CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND DOWNPIPES, AND CONCRETE LININGS FOR OPEN DRAINS

ACCOMMODATION OF TRAFFIC

DRAINS


