PACKAGE 1

CONTRACT N3TC/RM-2025-601: Cedara IC to Hidcote_N3-4 km 1.6 to N3-4 km 61.6
MOWING, CUTTING AND REMOVAL OF VEGETATION ON THE N3 — PACKAGE 1

MAIN CONTRACTOR
N3-4 km 41.6 to N3-4 km 61.6

Main Contractor

PART 1.1 MANAGEMENT

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

MO0300

M030.01

PM030.03

PM030.09

PM020.06

(@
(b)
(©)

(a

=

(b

=

(a

=

(b)

(@

(b

=

(c

<

TENDERERS TO REFER TO THE PRICING INSTRUCTIONS

CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL

OBLIGATIONS

Fixed Obligations

Payment of the Lump Sum shall be as follows:

50% on commencement of the contract.

35% when contract period reaches half of the contract period.
15% on completion of the contract.

Period Related Obligation
(Payment pro-rata to value of work done in Period)

General Mow.
(i) Cycle 1 General mow April to June 2026
(i) Cycle 2 General mow April to June 2027

Shoulder Mow.

(i) Cycle 1: Shoulder mow November to December 2025
(i) Cycle 1: Shoulder Mow January to February 2026

(iii) Cycle 1: Shoulder mow November to December 2026
(iv) Cycle 2: Shoulder Mow January to February 2027

(v) Cycle 2: Shoulder Mow November to December 2027

All Occupational health and safety obligations including that of EME
Subcontractors

The Contractor's overhead charges and profit in respect of sub-item
PMO030.09 (a)

Training

Including Main Contractor plus EME sub-contractors as instructed by
the Employer

Safety

Remuneration of workers undergoing training

The Contractor's overhead charges and profit in respect of sub-item
PMO020.06 (a) & (b) above

NOTE.
1. The rate paid for workers undergoing training shall be R58 per hour,
which includes all costs including transport, meals and other

2. The daily rate shall be based on a max six (6) hrs for class room
training and eight (8) hrs for practical training

3. The contractor shall nominate per training category. 2 persons from

Main Contractor and 1 each from EME sub-contractors.

4. N3TC shall cover the cost of the training and materials if applicable
as well as the venue.

Lump Sum

Period
Period

Period
Period
Period
Period
Period

Prov Sum

%

Prov Sum

Prov Sum

%

PR R e

15 000.00

25 000.00

15 000.00

15 000.00

10 000.00

15 000.00

15 000.00

10 000.00

CARRIED FORWARD TO NEXT PAGE

40 000.00




CONTRACT N3TC/RM-2025-601: Cedara IC to Hidcote_N3-4 km 1.6 to N3-4 km 61.6
MOWING, CUTTING AND REMOVAL OF VEGETATION ON THE N3 — PACKAGE 1

PART 1.1 MANAGEMENT (continued)

N3-4 km 41.6 to N3-4 km 61.6

MAIN CONTRACTOR

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

BROUGHT FORWARD FROM PREVIOUS PAGE

40 000.00

PMO0500

PM050.01

PM612.01

(@

(b)

ACCOMMODATION OF TRAFFIC

Accommodation of Traffic
Provision of temporary traffic control facilities.

This Item is for the payment of all road signs required by the Main
Contractor and EME Sub-Contractors for the duration of the Contract
namely 26 months

The Main Contractor shall issue the required road signs to the EME Sub
Contractors at the commencement of each mowing Period.

The Main Contractor shall be responsible for the maintenance and safe
keeping of all road signs for the duration of the Contract, namely 26
months.

The life of the signs is deemed to be the Duration of the contract,
namely 26 months.

The minimum Tenderer Rate for tem PM050.01 (a) shall be
R20,000.00.

This is to ensure adequate provision for required signs, in particular
should the Contractor request the Employer to assist in procuring the
signs under this item.

Deduct item should the Contractor request the Employer to assist in
purchasing the required road signs.

The amount to be deducted shall be the actual cost price of the road
signs purchased by the Employer at the request of the Contractor.

MANAGEMENT OF EME SUB-CONTRACTORS

Handling Fee payable for management of subcontractors
Contractor to tender a percentage mark-up on the value of the EME
work done as a fee for the management of sub-contractors

Calculation of the Management Fee for the Tender.

The "QUANTITY" for this item shall be determined by inserting the Total
for the Scheduled Works by EME Sub-Contractors from the Summary
Page below sub-Total Part 2

Multiply this sub-Total be the tendered management fee to obtain the
total tendered amount for Management Fee.

The minimum Tenderer Rate for tem PM612.01 shall be 5%.

Lump Sum

PC Sum

%

496 400.00

20 000.00

Rate only

TOTAL PART 1.1: MANAGEMENT CARRIED TO SUMMARY

40 000.00




CONTRACT N3TC/RM-2025-601: Cedara IC to Hidcote_N3-4 km 1.6 to N3-4 km 61.6
MOWING, CUTTING AND REMOVAL OF VEGETATION ON THE N3 — PACKAGE 1

PART 1.2: OPERATIONAL

N3-4 km 41.6 to N3-4 km 61.6

MAIN CONTRACTOR

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

PMO0500

PM050.03

(a

=

(b

=

M6100

PM610.01

(a

=

(b

=

(d

=

ACCOMMODATION OF TRAFFIC

Accommodation of traffic and maintaining temporary deviations.

Main Contractor. Measured per period
Payment pro-rata to value of work done in Period

General Mow.
(i) Cycle 1 General mow April to June 2026
(ii) Cycle 2 General mow April to June 2027

Shoulder Mow.

(i) Cycle 1: Shoulder mow November to December 2025
(i) Cycle 1: Shoulder Mow January to February 2026

(iii) Cycle 1: Shoulder mow November to December 2026
(iv) Cycle 2: Shoulder Mow January to February 2027

(v) Cycle 2: Shoulder Mow November to December 2027

CONTROLLING VEGETATION GROWTH: MOWING AND CUTTING

Shoulder mowing and removal of grass cuttings
(Mowing of interchanges is measured separately)

Reserve with dual carriageway, min width 3m including full median
width, excluding interchanges. Including baling/removal.

Reserve with single carriageway, min width 3m excluding interchanges.
Including baling/removal.

Ad hoc cutting of the median outside of the shoulder and general mow
periods on instruction of the engineer

Period
Period

Period
Period
Period
Period
Period

km

km

Prov Sum

-

PR R e

100

100 000.00

Rate Only

100 000.00

M6100

CARRIED FORWARD TO NEXT PAGE

100 000.00




CONTRACT N3TC/RM-2025-601: Cedara IC to Hidcote_N3-4 km 1.6 to N3-4 km 61.6 MAIN CONTRACTOR
MOWING, CUTTING AND REMOVAL OF VEGETATION ON THE N3 — PACKAGE 1 N3-4 km 41.6 to N3-4 km 61.6
PART 1.2 : OPERATIONAL (continued)
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
BROUGHT FORWARD FROM PREVIOUS PAGE 100 000.00
PM610.02 General mowing of the full road reserve
(Removal of grass cuttings and or baling measured separately)
(General mowing of interchanges is measured separately)
(a)|General mow reserve with dual carriageway including the full median
. N km 40 -
width, excluding interchanges
(c)|General mow interchanges No 21 -
Refer to Table in Section C4.1.2.4
(d)|Extra over item PM610.02 (a) for baling and or removal of grass
; A - km 40 -
cuttings from reserve with dual carriageway
(f)|Extra over item PM610.02 (c) for baling and or removal of grass
- . No 21 -
cuttings from interchanges
(g9)|Baling and Removal of cut grass from the road reserve or interchanges
where the grass is mowed by others
(i)|From reserve with dual carriageway km Rate only Rate Only
(i) | From reserve with single carriageway km Rate only Rate Only
(iii) | From interchanges No Rate only Rate Only
The rates tendered under this "Rate Only" item shall not exceed the rate
tendered for items PM610.02 (d), (e) & (f) respectively by more than
30%.
PM611.01 Cutting of designated areas on the instruction of the Engineer Prov Sum 1 100 000.00 100 000.00
TOTAL PART 1.2 MAIN CONTRACTOR OPERATIONAL CARRIED TO SUMMARY 200 000.00




CONTRACT N3TC/RM-2025-601: Cedara IC to Hidcote_N3-4 km 1.6 to N3-4 km 61.6 MAIN CONTRACTOR
MOWING, CUTTING AND REMOVAL OF VEGETATION ON THE N3 — PACKAGE 1 N3-4 km 41.6 to N3-4 km 61.6
SUMMARY OF BILL OF QUANTITIES AND CALCULATION OF THE TENDER SUM
SECTION DESCRIPTION AMOUNT
PART 1.1 MANAGEMENT SECTION (MAIN CONTRACTOR) R 40 000.00
SUB-TOTAL PART 1.1 : MANAGEMENT SECTION R 40 000.00
PART 1.2 OPERATIONAL SECTION (MAIN CONTRACTOR) 200 000.00
SUB-TOTAL PART 1.2 : OPERATIONAL SECTION R 200 000.00
PART 2 WORK BY EME SUBCONTRACTORS
PART 2.1 EME 1 |[TOTAL VALUE OF SCHEDULE 2.1 - EME 1 BOQ Total brought forward from EME 1 R 124 100.00
PART 2.2 EME 2 |TOTAL VALUE OF SCHEDULE 2.2 - EME 2 BOQ Total brought forward from EME 2 R 124 100.00
PART 2.3 EME 3 |[TOTAL VALUE OF SCHEDULE 2.3 - EME 3 BOQ Total brought forward from EME 3 R 124 100.00
PART 2.4 EME 4 |TOTAL VALUE OF SCHEDULE 2.4 - EME 4 BOQ Total brought forward from EME 4 R 124 100.00
SUB-TOTAL PART 2 : WORK FOR SUBCONTRACTORS CARRIED FORWARD TO ITEM "PM 612.01" QUANTITY COLUMN R 496 400.00
SUB-TOTAL PART 1.1 : MANAGEMENT SECTION R 40 000.00
SUB-TOTAL PART 1.2: OPERATIONAL SECTION R 200 000.00
SUB-TOTAL PART 2 : WORK FOR SUBCONTRACTORS R 496 400.00
SUB-TOTAL SCHEDULE A R 736 400.00
VAT AT 15% R 110 460.00
TOTAL TENDER SUM CARRIED FORWARD TO FORM OF OFFER R 846 860.00
R 846 860.00




PACKAGE 1

CONTRACT N3TC/RM-2025-601: Cedara IC to Hidcote_N3-4 km 1.6 to N3-4 km 61.6
MOWING, CUTTING AND REMOVAL OF VEGETATION ON THE N3 — PACKAGE 1

PART 2.1: EME 1

N3-4 km 1.6 to N3-4 km 11.6

EME 1

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

MO0300

PM030.03

(a

=

(b

=

PMO0500

PM050.03

(a)

=

(b

=

M6100

PM610.01

(@

PM610.02

(@

(©)

(d)

®

CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL

OBLIGATIONS

Period Related Obligation
(Payment pro-rata to value of work done in Period)

General Mow. (Fixed Rate by Employer)
(i) Cycle 1 General mow April to June 2026
(ii) Cycle 2 General mow April to June 2027

Shoulder Mow. (Fixed Rate by Employer)

(i) Cycle 1: Shoulder mow November to December 2025
(i) Cycle 1: Shoulder Mow January to February 2026

(iii) Cycle 1: Shoulder mow November to December 2026
(iv) Cycle 2: Shoulder Mow January to February 2027

(v) Cycle 2: Shoulder Mow November to December 2027

ACCOMMODATION OF TRAFFIC

The required road signs will be provided by the Main Contractor

Accommodation of traffic and maintaining temporary deviations.
Measured per period

The Employer has fixed rates under Item PM050.03 (a) and (b)
Payment shall be pro-rata to value of work done in Period

General Mow. (Fixed Rate by Employer)
(i) Cycle 1 General mow April to June 2026
(ii) Cycle 2 General mow April to June 2027

Shoulder Mow. (Fixed Rate by Employer)

(i) Cycle 1: Shoulder mow November to December 2025
(i) Cycle 1: Shoulder Mow January to February 2026

(iii) Cycle 1: Shoulder mow November to December 2026
(iv) Cycle 2: Shoulder Mow January to February 2027

(v) Cycle 2: Shoulder Mow November to December 2027

NOTE: The Part 2.1 EME Contractor rates for ltems PM610.01 and
PM610.02 shall be the same as the rates tendered by the Main
Contractor for the respective Items.

Therefore the rates tendered under the items in Part 1.2 shall be

transferred to the respective items in this Schedule for Part 2.1.

CONTROLLING VEGETATION GROWTH: MOWING AND CUTTING

Shoulder mowing and removal of grass cuttings
(Mowing of interchanges is measured separately)

Reserve with dual carriageway, min width 3m excluding interchanges.
Including baling/removal.

General mowing of the full road reserve
(Removal of grass cuttings and or baling measured separately)

(General mowing of interchanges is measured separately)

General mow reserve with dual carriageway including the full median
width, excluding interchanges

General mow interchanges
Refer to Table in Section C4.1.2.4

Extra over item PM610.02 (a) for baling and or removal of grass
cuttings from reserve with dual carriageway

Extra over item PM610.02 (c) for baling and or removal of grass
cuttings from interchanges

Period
Period

Period
Period
Period
Period
Period

Period
Period

Period
Period
Period
Period
Period

km

km

No

km

No

-

PR R e

[

[ S S

50

20

21

20

21

9 800.00
9 800.00

6 200.00
6 200.00
6 200.00
6 200.00
6 200.00

12 250.00
12 250.00

9 800.00
9 800.00
9 800.00
9 800.00
9 800.00

9 800.00
9 800.00

6 200.00
6 200.00
6 200.00
6 200.00
6 200.00

12 250.00
12 250.00

9 800.00
9 800.00
9 800.00
9 800.00
9 800.00

TOTAL SCHEDULE 2.1 CARRIED FORWARD TO SUMMARY SCHEDULE MAIN CONTRACTOR BOQ - PART 2

EME 1

124 100.00

C2-10



PACKAGE 1

CONTRACT N3TC/RM-2025-601: Cedara IC to Hidcote_N3-4 km 1.6 to N3-4 km 61.6
MOWING, CUTTING AND REMOVAL OF VEGETATION ON THE N3 — PACKAGE 1

PART 2.2: EME 2

EME 2
N3-4 km 11.6 to N3-4 km 21.6

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

MO0300

PM030.03

(a

=

(b

=

PMO0500

PM050.03

(@

(b)

M6100

PM610.01

(a

=

PM610.02

(@

(©)

(d)

®

CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL

OBLIGATIONS

Period Related Obligation
(Payment pro-rata to value of work done in Period)

General Mow. (Fixed Rate by Employer)
(i) Cycle 1 General mow April to June 2026
(i) Cycle 2 General mow April to June 2027

Shoulder Mow. (Fixed Rate by Employer)

(i) Cycle 1: Shoulder mow November to December 2025
(i) Cycle 1: Shoulder Mow January to February 2026

(iii) Cycle 1: Shoulder mow November to December 2026
(iv) Cycle 2: Shoulder Mow January to February 2027

(v) Cycle 2: Shoulder Mow November to December 2027

ACCOMMODATION OF TRAFFIC

The required road signs will be provided by the Main Contractor

Accommodation of traffic and maintaining temporary deviations.
Measured per period

The Employer has fixed rates under Item PM050.03 (a) and (b)
Payment shall be pro-rata to value of work done in Period

General Mow. (Fixed Rate by Employer)
(i) Cycle 1 General mow April to June 2026
(ii) Cycle 2 General mow April to June 2027

Shoulder Mow. (Fixed Rate by Employer)

(i) Cycle 1: Shoulder mow November to December 2025
(i) Cycle 1: Shoulder Mow January to February 2026

(iii) Cycle 1: Shoulder mow November to December 2026
(iv) Cycle 2: Shoulder Mow January to February 2027

(v) Cycle 2: Shoulder Mow November to December 2027

NOTE: The Part 2.2 EME Contractor rates for ltems PM610.01 and
PM610.02 shall be the same as the rates tendered by the Main
Contractor for the respective Items.

Therefore the rates tendered under the items in Part 1.2 shall be

transferred to the respective items in this Schedule for Part 2.1.

CONTROLLING VEGETATION GROWTH: MOWING AND CUTTING

Shoulder mowing and removal of grass cuttings
(Mowing of interchanges is measured separately)

Reserve with dual carriageway, min width 3m excluding interchanges.
Including baling/removal.

General mowing of the full road reserve
(Removal of grass cuttings and or baling measured separately)

(General mowing of interchanges is measured separately)

General mow reserve with dual carriageway including the full median
width, excluding interchanges

General mow interchanges
Refer to Table in Section C4.1.2.4

Extra over item PM610.02 (a) for baling and or removal of grass
cuttings from reserve with dual carriageway

Extra over item PM610.02 (c) for baling and or removal of grass
cuttings from interchanges

Period
Period

Period
Period
Period
Period
Period

Period
Period

Period
Period
Period
Period
Period

km

km

No

km

No

-

PR R e

[

[ S S

50

20

14

20

14

9
9

6
6
6
6
6

12
12

9
9
9
9
9

800.00
800.00

200.00
200.00
200.00
200.00
200.00

250.00
250.00

800.00
800.00
800.00
800.00
800.00

9 800.00
9 800.00

6 200.00
6 200.00
6 200.00
6 200.00
6 200.00

12 250.00
12 250.00

9 800.00
9 800.00
9 800.00
9 800.00
9 800.00

TOTAL SCHEDULE 2.1 CARRIED FORWARD TO SUMMARY SCHEDULE MAIN CONTRACTOR BOQ - PART 2

EME 2

124 100.00

C2-11



PACKAGE 1

CONTRACT N3TC/RM-2025-601: Cedara IC to Hidcote_N3-4 km 1.6 to N3-4 km 61.6
MOWING, CUTTING AND REMOVAL OF VEGETATION ON THE N3 — PACKAGE 1

PART 2.3: EME 3

N3-4 km 21.6 to N3-4 km 31.6

EME 3

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

MO0300

PM030.03

(a

=

(b

=

PMO0500

PM050.03

(@

(b)

M6100

PM610.01

(a

=

PM610.02

(@

(©)

(d)

®

CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL

OBLIGATIONS

Period Related Obligation
(Payment pro-rata to value of work done in Period)

General Mow. (Fixed Rate by Employer)
(i) Cycle 1 General mow April to June 2026
(i) Cycle 2 General mow April to June 2027

Shoulder Mow. (Fixed Rate by Employer)

(i) Cycle 1: Shoulder mow November to December 2025
(i) Cycle 1: Shoulder Mow January to February 2026

(iii) Cycle 1: Shoulder mow November to December 2026
(iv) Cycle 2: Shoulder Mow January to February 2027

(v) Cycle 2: Shoulder Mow November to December 2027

ACCOMMODATION OF TRAFFIC

The required road signs will be provided by the Main Contractor

Accommodation of traffic and maintaining temporary deviations.
Measured per period

The Employer has fixed rates under Item PM050.03 (a) and (b)
Payment shall be pro-rata to value of work done in Period

General Mow. (Fixed Rate by Employer)
(i) Cycle 1 General mow April to June 2026
(ii) Cycle 2 General mow April to June 2027

Shoulder Mow. (Fixed Rate by Employer)

(i) Cycle 1: Shoulder mow November to December 2025
(i) Cycle 1: Shoulder Mow January to February 2026

(iii) Cycle 1: Shoulder mow November to December 2026
(iv) Cycle 2: Shoulder Mow January to February 2027

(v) Cycle 2: Shoulder Mow November to December 2027

NOTE: The Part 2.3 EME Contractor rates for ltems PM610.01 and
PM610.02 shall be the same as the rates tendered by the Main
Contractor for the respective Items.

Therefore the rates tendered under the items in Part 1.2 shall be

transferred to the respective items in this Schedule for Part 2.1.

CONTROLLING VEGETATION GROWTH: MOWING AND CUTTING

Shoulder mowing and removal of grass cuttings
(Mowing of interchanges is measured separately)

Reserve with dual carriageway, min width 3m excluding interchanges.
Including baling/removal.

General mowing of the full road reserve
(Removal of grass cuttings and or baling measured separately)

(General mowing of interchanges is measured separately)

General mow reserve with dual carriageway including the full median
width, excluding interchanges

General mow interchanges
Refer to Table in Section C4.1.2.4

Extra over item PM610.02 (a) for baling and or removal of grass
cuttings from reserve with dual carriageway

Extra over item PM610.02 (c) for baling and or removal of grass
cuttings from interchanges

Period
Period

Period
Period
Period
Period
Period

Period
Period

Period
Period
Period
Period
Period

km

km

No

km

No

-

PR R e

[

[ S S

50

20

20

9 800.00
9 800.00

6 200.00
6 200.00
6 200.00
6 200.00
6 200.00

12 250.00
12 250.00

9 800.00
9 800.00
9 800.00
9 800.00
9 800.00

9 800.00
9 800.00

6 200.00
6 200.00
6 200.00
6 200.00
6 200.00

12 250.00
12 250.00

9 800.00
9 800.00
9 800.00
9 800.00
9 800.00

TOTAL SCHEDULE 2.1 CARRIED FORWARD TO SUMMARY SCHEDULE MAIN CONTRACTOR BOQ - PART 2

EME 3

124 100.00

C2-12



PACKAGE 1

CONTRACT N3TC/RM-2025-601: Cedara IC to Hidcote_N3-4 km 1.6 to N3-4 km 61.6
MOWING, CUTTING AND REMOVAL OF VEGETATION ON THE N3 — PACKAGE 1

N3-4 km 31.6 to N3-4 km 41.6

EME 4

PART 2.4: EME 4

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

MO0300

PM030.03

(a

=

(b

=

PMO0500

PM050.03

(a

=

(b

=

M6100

PM610.01

(a

=

PM610.02

(a

=

(c

<

(d)

(f

=

CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL

OBLIGATIONS

Period Related Obligation
(Payment pro-rata to value of work done in Period)

General Mow. (Fixed Rate by Employer)
(i) Cycle 1 General mow April to June 2026
(i) Cycle 2 General mow April to June 2027

Shoulder Mow. (Fixed Rate by Employer)

(i) Cycle 1: Shoulder mow November to December 2025
(i) Cycle 1: Shoulder Mow January to February 2026

(iii) Cycle 1: Shoulder mow November to December 2026
(iv) Cycle 2: Shoulder Mow January to February 2027

(v) Cycle 2: Shoulder Mow November to December 2027

ACCOMMODATION OF TRAFFIC

The required road signs will be provided by the Main Contractor

Accommodation of traffic and maintaining temporary deviations.
Measured per period

The Employer has fixed rates under Item PM050.03 (a) and (b)
Payment shall be pro-rata to value of work done in Period

General Mow. (Fixed Rate by Employer)
(i) Cycle 1 General mow April to June 2026
(i) Cycle 2 General mow April to June 2027

Shoulder Mow. (Fixed Rate by Employer)

(i) Cycle 1: Shoulder mow November to December 2025
(i) Cycle 1: Shoulder Mow January to February 2026

(iii) Cycle 1: Shoulder mow November to December 2026
(iv) Cycle 2: Shoulder Mow January to February 2027

(v) Cycle 2: Shoulder Mow November to December 2027

NOTE: The Part 2.4 EME Contractor rates for Items PM610.01 and
PM610.02 shall be the same as the rates tendered by the Main
Contractor for the respective Items.

Therefore the rates tendered under the items in Part 1.2 shall be

transferred to the respective items in this Schedule for Part 2.1.

CONTROLLING VEGETATION GROWTH: MOWING AND CUTTING

Shoulder mowing and removal of grass cuttings
(Mowing of interchanges is measured separately)

Reserve with dual carriageway, min width 3m excluding interchanges.
Including baling/removal.

General mowing of the full road reserve
(Removal of grass cuttings and or baling measured separately)

(General mowing of interchanges is measured separately)

General mow reserve with dual carriageway including the full median
width, excluding interchanges

General mow interchanges
Refer to Table in Section C4.1.2.4

Extra over item PM610.02 (a) for baling and or removal of grass
cuttings from reserve with dual carriageway

Extra over item PM610.02 (c) for baling and or removal of grass
cuttings from interchanges

Period
Period

Period
Period
Period
Period
Period

Period
Period

Period
Period
Period
Period
Period

km

km

No

km

No

-

PR R e

-

PR R e

50

20

20

9 800.00
9 800.00

6 200.00
6 200.00
6 200.00
6 200.00
6 200.00

12 250.00
12 250.00

9 800.00
9 800.00
9 800.00
9 800.00
9 800.00

9 800.00
9 800.00

6 200.00
6 200.00
6 200.00
6 200.00
6 200.00

12 250.00
12 250.00

9 800.00
9 800.00
9 800.00
9 800.00
9 800.00

TOTAL SCHEDULE 2.1 CARRIED FORWARD TO SUMMARY SCHEDULE MAIN CONTRACTOR BOQ - PART 2

EME 4

124 100.00

C2-13



	Package 1 BOQ 

