CONTRACT N3TC/RM-2025-603: Tugela River to Van Reenen_N3-6 km 0 to N3-6X km 60.4

PACKAGE 3

MOWING, CUTTING AND REMOVAL OF VEGETATION ON THE N3 — PACKAGE 3

PART 1.1 MANAGEMENT

N3-6 km 0 to N3-6 km 20.4

MAIN CONTRACTOR

Main Contractor

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

MO0300

M030.01

PM030.03

PM030.09

PM020.06

(b)
©

@

(b)

@

(CY
(b)

(©

TENDERERS TO REFER TO THE PRICING INSTRUCTIONS

CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL
OBLIGATIONS

Fixed Obligations

Payment of the Lump Sum shall be as follows:

50% on commencement of the contract.

35% when contract period reaches half of the contract period.
15% on completion of the contract.

Period Related Obligation
(Payment pro-rata to value of work done in Period)

General Mow.
(i) Cycle 1 General mow April to June 2026
(i) Cycle 2 General mow April to June 2027

Shoulder Mow.

(i) Cycle 1: Shoulder mow November to December 2025
(ii) Cycle 1: Shoulder Mow January to February 2026

(iii) Cycle 1: Shoulder mow November to December 2026
(iv) Cycle 2: Shoulder Mow January to February 2027

(v) Cycle 2: Shoulder Mow November to December 2027

All Occupational health and safety obligations including that of EME
Subcontractors

The Contractor's overhead charges and profit in respect of sub-item
PM030.09 (a)

Training

Including Main Contractor plus EME sub-contractors as instructed by
the Employer

Safety

Remuneration of workers undergoing training

The Contractor's overhead charges and profit in respect of sub-item
PM020.06 (a) & (b) above

NOTE.
1. The rate paid for workers undergoing training shall be R40 per hour,
which includes all costs including transport, meals and other

2. The daily rate shall be based on a max six (6) hrs for class room
training and eight (8) hrs for practical training

3. The contractor shall nominate per training category. 2 persons from
Main Contractor and 1 each from EME sub-contractors.

4. N3TC shall cover the cost of the training and materials if applicable
as well as the venue.

Lump Sum

Period
Period

Period
Period
Period
Period
Period

Prov Sum

%

Prov Sum

Prov Sum

%

PR R R R

15 000.00

29 200.00

15 000.00

15 000.00

14 200.00

15 000.00

15 000.00

14 200.00

CARRIED FORWARD TO NEXT PAGE

44 200.00
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CONTRACT N3TC/RM-2025-603: Tugela River to Van Reenen_N3-6 km 0 to N3-6X km 60.4
MOWING, CUTTING AND REMOVAL OF VEGETATION ON THE N3 — PACKAGE 3

PART 1.1 MANAGEMENT (continued)

N3-6 km 0 to N3-6 km 20.4

MAIN CONTRACTOR

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

BROUGHT FORWARD FROM PREVIOUS PAGE

44 200.00

PMO0500

PM050.01

PM6120

PM612.01

@

(b)

ACCOMMODATION OF TRAFFIC

Accommodation of Traffic
Provision of temporary traffic control facilities.

This Item is for the payment of all road signs required by the Main
Contractor and EME Sub-Contractors for the duration of the Contract
namely 26 months

The Main Contractor shall issue the required road signs to the EME Sub-
Contractors at the commencement of each mowing Period.

The Main Contractor shall be responsible for the maintenance and safe
keeping of all road signs for the duration of the Contract, namely 26
months.

The life of the signs is deemed to be the Duration of the contract,
namely 26 months.

The minimum Tenderer Rate for tem PM050.01 (a) shall be
R20,000.00.

This is to ensure adequate provision for required signs, in particular
should the Contractor request the Employer to assist in procuring the
signs under this item.

Deduct item should the Contractor request the Employer to assist in
purchasing the required road signs.

The amount to be deducted shall be the actual cost price of the road
signs purchased by the Employer at the request of the Contractor.

MANAGEMENT OF EME SUB-CONTRACTORS

Handling Fee payable for management of subcontractors
Contractor to tender a percentage mark-up on the value of the EME
work done as a fee for the management of sub-contractors

Calculation of the Management Fee for the Tender.

The "QUANTITY" for this item shall be determined by inserting the Total
for the Scheduled Works by EME Sub-Contractors from the Summary
Page below sub-Total Part 2

Multiply this sub-Total be the tendered management fee to obtain the
total tendered amount for Management Fee.

The minimum Tenderer Rate for Item PM612.01 shall be 5%.

Lump Sum

PC Sum

%

496 400.00

20 000.00

Rate Only

TOTAL PART 1.1: MANAGEMENT CARRIED TO SUMMARY

44 200.00

C2-6



CONTRACT N3TC/RM-2025-603: Tugela River to Van Reenen_N3-6 km 0 to N3-6X km 60.4

MOWING, CUTTING AND REMOVAL OF VEGETATION ON THE N3 — PACKAGE 3

PART 1.2: OPERATIONAL

MAIN CONTRACTOR

N3-6 km 0 to N3-6 km 20.4

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
PM0500 ACCOMMODATION OF TRAFFIC
PM050.03 Accommodation of traffic and maintaining temporary deviations.
Main Contractor. Measured per period
Payment pro-rata to value of work done in Period
General Mow.
(i) Cycle 1 General mow April to June 2026 Period 1 -
(i) Cycle 2 General mow April to June 2027 Period 1 -
Shoulder Mow.
(i) Cycle 1: Shoulder mow November to December 2025 Period 1 -
(i) Cycle 1: Shoulder Mow January to February 2026 Period 1 -
(iiiy Cycle 1: Shoulder mow November to December 2026 Period 1 -
(iv) Cycle 2: Shoulder Mow January to February 2027 Period 1 -
(v) Cycle 2: Shoulder Mow November to December 2027 Period 1 -
M6100 CONTROLLING VEGETATION GROWTH: MOWING AND CUTTING
PM610.01 Shoulder mowing and removal of grass cuttings
(Mowing of interchanges is measured separately)
) |Reserve with dual carriageway, min width 3m including full median
width, excluding interchanges. Including baling/removal. km 102.0 -
) Reser_ve wnh single carriageway, min width 3m excluding interchanges. Kkm Rate Only
Including baling/removal.
)|Ad hoc cuttlmg of the median outl3|de of the shoulder and general mow Prov Sum 1 100 000.00 100 000.00
periods on instruction of the engineer
M6100 CARRIED FORWARD TO NEXT PAGE 100 000.00
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CONTRACT N3TC/RM-2025-603: Tugela River to Van Reenen_N3-6 km 0 to N3-6X km 60.4
MOWING, CUTTING AND REMOVAL OF VEGETATION ON THE N3 — PACKAGE 3

PART 1.2 : OPERATIONAL (continued)

N3-6 km 0 to N3-6 km 20.4

MAIN CONTRACTOR

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

BROUGHT FORWARD FROM PREVIOUS PAGE

100 000.00

PM610.02

PM611.01

(b)

©

(d)

(e)

(@

(0]
(i)
(ii)

General mowing of the full road reserve
(Removal of grass cuttings and or baling measured separately)
(General mowing of interchanges is measured separately)

General mow reserve with dual carriageway including the full median
width, excluding interchanges

General mow reserve with single carriageway, excluding interchanges
General mow interchanges
Refer to Table in Section C4.1.2.4

Extra over item PM610.02 (a) for baling and or removal of grass
cuttings from reserve with dual carriageway

Extra over item PM610.02 (b) for baling and or removal of grass
cuttings from reserve with single carriageway

Extra over item PM610.02 (c) for baling and or removal of grass
cuttings from interchanges

Baling and Removal of cut grass from the road reserve or interchanges
where the grass is mowed by others

From reserve with dual carriageway
From reserve with single carriageway
From interchanges

The rates tendered under this "Rate Only" item shall not exceed the rate
tendered for items PM610.02 (d), (e) & (f) respectively by more than
30%.

Cutting of designated areas on the instruction of the Engineer

km

km

No

km

km

No

km
km
No

Prov Sum

40.8

Rate only
Rate only
Rate only

30 000.00

Rate Only

Rate Only

Rate Only
Rate Only
Rate Only

30 000.00

TOTAL PART 1.2 MAIN CONTRACTOR OPERATIONAL CARRIED TO SUMMARY

130 000.00
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CONTRACT N3TC/RM-2025-603: Tugela River to Van Reenen_N3-6 km 0 to N3-6X km 60.4 MAIN CONTRACTOR
MOWING, CUTTING AND REMOVAL OF VEGETATION ON THE N3 — PACKAGE 3 N3-6 km 0 to N3-6 km 20.4
SUMMARY OF BILL OF QUANTITIES AND CALCULATION OF THE TENDER SUM
SECTION DESCRIPTION AMOUNT
PART 1.1 MANAGEMENT SECTION (MAIN CONTRACTOR) R 44 200.00
SUB-TOTAL PART 1.1 : MANAGEMENT SECTION R 44 200.00
PART 1.2 OPERATIONAL SECTION (MAIN CONTRACTOR) 130 000.00
SUB-TOTAL PART 1.2 : OPERATIONAL SECTION R 130 000.00
PART 2 WORK BY EME SUBCONTRACTORS
PART 2.1 EME 1 |TOTAL VALUE OF SCHEDULE 2.1 - EME 1 BOQ Total brought forward from EME 1 R 124 100.00
PART 2.2 EME 2 |TOTAL VALUE OF SCHEDULE 2.2 - EME 2 BOQ Total brought forward from EME 2 R 124 100.00
PART 2.3 EME 3 |TOTAL VALUE OF SCHEDULE 2.3 - EME 3 BOQ Total brought forward from EME 3 R 124 100.00
PART 2.4 EME 4 |TOTAL VALUE OF SCHEDULE 2.4 - EME 4 BOQ Total brought forward from EME 4 R 124 100.00
SUB-TOTAL PART 2 : WORK FOR SUBCONTRACTORS CARRIED FORWARD TO ITEM "PM 612.01" QUANTITY COLUM| R 496 400.00
SUB-TOTAL PART 1.1 : MANAGEMENT SECTION R 44 200.00
SUB-TOTAL PART 1.2: OPERATIONAL SECTION R 130 000.00
SUB-TOTAL PART 2 : WORK FOR SUBCONTRACTORS R 496 400.00
SUB-TOTAL SCHEDULE A R 670 600.00
VAT AT 15% R 100 590.00
TOTAL TENDER SUM CARRIED FORWARD TO FORM OF OFFER R 771 190.00
R 771 190.00
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CONTRACT N3TC/RM-2025-603: Tugela River to Van Reenen_N3-6 km 0 to N3-6X km 60.4

PACKAGE 3

MOWING, CUTTING AND REMOVAL OF VEGETATION ON THE N3 — PACKAGE 3

PART 2.1. EME 1

N3-6 km 20.4 to N3-6 km 30.4

EME 1

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

MO0300

PM030.03

(b)

PMO0500

PM050.03

@

M6100

PM610.01

(CY

PM610.02

@

©

(d)

®

CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL
OBLIGATIONS

Period Related Obligation
(Payment pro-rata to value of work done in Period)

General Mow. (Fixed Rate by Employer)
(i) Cycle 1 General mow April to June 2026
(i) Cycle 2 General mow April to June 2027

Shoulder Mow. (Fixed Rate by Employer)

(i) Cycle 1: Shoulder mow November to December 2025
(i) Cycle 1: Shoulder Mow January to February 2026

(iii) Cycle 1: Shoulder mow November to December 2026
(iv) Cycle 2: Shoulder Mow January to February 2027

(v) Cycle 2: Shoulder Mow November to December 2027

ACCOMMODATION OF TRAFFIC

The required road signs will be provided by the Main Contractor

Accommodation of traffic and maintaining temporary deviations.
Measured per period

The Employer has fixed rates under Item PM050.03 (a) and (b)
Payment shall be pro-rata to value of work done in Period

General Mow. (Fixed Rate by Employer)
(i) Cycle 1 General mow April to June 2026
(i) Cycle 2 General mow April to June 2027

Shoulder Mow. (Fixed Rate by Employer)

(i) Cycle 1: Shoulder mow November to December 2025
(ii) Cycle 1: Shoulder Mow January to February 2026

(iii) Cycle 1: Shoulder mow November to December 2026
(iv) Cycle 2: Shoulder Mow January to February 2027

(v) Cycle 2: Shoulder Mow November to December 2027

NOTE: The Part 2.1 EME Contractor rates for ltems PM610.01 and
PM610.02 shall be the same as the rates tendered by the Main
Contractor for the respective Items.

Therefore the rates tendered under the items in Part 1.2 shall be
transferred to the respective items in this Schedule for Part 2.1.

CONTROLLING VEGETATION GROWTH: MOWING AND CUTTING

Shoulder mowing and removal of grass cuttings
(Mowing of interchanges is measured separately)

Reserve with dual carriageway, min width 3m including full median
width, excluding interchanges. Including baling/removal

General mowing of the full road reserve
(Removal of grass cuttings and or baling measured separately)

(General mowing of interchanges is measured separately)

General mow reserve with dual carriageway including the full median
width, excluding interchanges

General mow interchanges
Refer to Table in Section C4.1.2.4

Extra over item PM610.02 (a) for baling and or removal of grass
cuttings from reserve with dual carriageway

Extra over item PM610.02 (c) for baling and or removal of grass
cuttings from interchanges

Period
Period

Period
Period
Period
Period
Period

Period
Period

Period
Period
Period
Period
Period

km

km

No

km

No

PR R R R

PR R R R

40

20

20

9
9

6
6
6
6
6

12
12

9
9
9
9
9

800.00
800.00

200.00
200.00
200.00
200.00
200.00

250.00
250.00

800.00
800.00
800.00
800.00
800.00

9 800.00
9 800.00

6 200.00
6 200.00
6 200.00
6 200.00
6 200.00

12 250.00
12 250.00

9 800.00
9 800.00
9 800.00
9 800.00
9 800.00

Rate Only

Rate Only

TOTAL SCHEDULE 2.1 CARRIED FORWARD TO SUMMARY SCHEDULE MAIN CONTRACTOR BOQ - PART 2

EME 1

124 100.00
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PACKAGE 3

CONTRACT N3TC/RM-2025-603: Tugela River to Van Reenen_N3-6 km 0 to N3-6X km 60.4
MOWING, CUTTING AND REMOVAL OF VEGETATION ON THE N3 — PACKAGE 3

PART 2.2: EME 2

N3-6 km 30.4 to N3-6X km 40.4

EME 2

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

MO0300

PM030.03

(a)

=

(b

=

PMO0500

PM050.03

(a)

=

(b

=

M6100

PM610.01

(a)

=

(b

=

PM610.02

(a)

=

(b

=

(c

N

®

CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL
OBLIGATIONS

Period Related Obligation
(Payment pro-rata to value of work done in Period)

General Mow. (Fixed Rate by Employer)
(i) Cycle 1 General mow April to June 2026
(i) Cycle 2 General mow April to June 2027

Shoulder Mow. (Fixed Rate by Employer)

(i) Cycle 1: Shoulder mow November to December 2025
(i) Cycle 1: Shoulder Mow January to February 2026

(iii) Cycle 1: Shoulder mow November to December 2026
(iv) Cycle 2: Shoulder Mow January to February 2027

(v) Cycle 2: Shoulder Mow November to December 2027

ACCOMMODATION OF TRAFFIC

The required road signs will be provided by the Main Contractor

Accommodation of traffic and maintaining temporary deviations.
Measured per period

The Employer has fixed rates under Item PM050.03 (a) and (b)
Payment shall be pro-rata to value of work done in Period

General Mow. (Fixed Rate by Employer)
(i) Cycle 1 General mow April to June 2026
(i) Cycle 2 General mow April to June 2027

Shoulder Mow. (Fixed Rate by Employer)

(i) Cycle 1: Shoulder mow November to December 2025
(i) Cycle 1: Shoulder Mow January to February 2026

(iiiy Cycle 1: Shoulder mow November to December 2026
(iv) Cycle 2: Shoulder Mow January to February 2027

(v) Cycle 2: Shoulder Mow November to December 2027

NOTE: The Part 2.2 EME Contractor rates for Items PM610.01 and
PM610.02 shall be the same as the rates tendered by the Main
Contractor for the respective Items.

Therefore the rates tendered under the items in Part 1.2 shall be
transferred to the respective items in this Schedule for Part 2.2.

CONTROLLING VEGETATION GROWTH: MOWING AND CUTTING

Shoulder mowing and removal of grass cuttings
(Mowing of interchanges is measured separately)

Reserve with dual carriageway, min width 3m including full median
width, excluding interchanges. Including baling/removal.

Reserve with single carriageway, min width 3m excluding interchanges.
Including baling/removal. Incl 1km on the R103

General mowing of the full road reserve
(Removal of grass cuttings and or baling measured separately)
(General mowing of interchanges is measured separately)

General mow reserve with dual carriageway including the full median
width, excluding interchanges, incl 1 km on R103

General mow reserve with single carriageway, excluding interchanges

General mow interchanges
Refer to Table in Section C4.1.2.4

Extra over item PM610.02 (a) for baling and or removal of grass
cuttings from reserve with dual carriageway

Extra over item PM610.02 (b) for baling and or removal of grass
cuttings from reserve with single carriageway

Extra over item PM610.02 (c) for baling and or removal of grass
cuttings from interchanges

Period
Period

Period
Period
Period
Period
Period

Period
Period

Period
Period
Period
Period
Period

km

km

km

km

km

km

No

R Rk R R

R R R R R

14.8

7.2

14.8

7.2

7

9 800.00
9 800.00

6200.00
6200.00
6200.00
6200.00
6200.00

12 250.00
12 250.00

9 800.00
9 800.00
9 800.00
9 800.00
9 800.00

9 800.00
9 800.00

6200.00
6200.00
6200.00
6200.00
6200.00

12 250.00
12 250.00

9 800.00
9 800.00
9 800.00
9 800.00
9 800.00

TOTAL SCHEDULE 2.1 CARRIED FORWARD TO SUMMARY SCHEDULE MAIN CONTRACTOR BOQ - PART 2

EME 2

124 100.00
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PACKAGE 3 EME 3
CONTRACT N3TC/RM-2025-603: Tugela River to Van Reenen_N3-6 km 0 to N3-6X km 60.4 N3-6X km 40.4 to N3-6X km 50.4
MOWING, CUTTING AND REMOVAL OF VEGETATION ON THE N3 — PACKAGE 3
PART 2.3: EME 3
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
M0300 CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL
OBLIGATIONS
PM030.03 Period Related Obligation
(Payment pro-rata to value of work done in Period)
(a)|General Mow. (Fixed Rate by Employer)
(i) Cycle 1 General mow April to June 2026 Period 1 9800.00 9 800.00
(i) Cycle 2 General mow April to June 2027 Period 1 9800.00 9 800.00
(b) [Shoulder Mow. (Fixed Rate by Employer)
(i) Cycle 1: Shoulder mow November to December 2025 Period 1 6200.00 6200.00
(i) Cycle 1: Shoulder Mow January to February 2026 Period 1 6 200.00 6 200.00
(iiiy Cycle 1: Shoulder mow November to December 2026 Period 1 6 200.00 6 200.00
(iv) Cycle 2: Shoulder Mow January to February 2027 Period 1 6 200.00 6 200.00
(v) Cycle 2: Shoulder Mow November to December 2027 Period 1 6 200.00 6 200.00
PMO0500 ACCOMMODATION OF TRAFFIC
The required road signs will be provided by the Main Contractor
PM050.03 Accommodation of traffic and maintaining temporary deviations.
Measured per period
The Employer has fixed rates under Item PM050.03 (a) and (b)
Payment shall be pro-rata to value of work done in Period
(a)|General Mow. (Fixed Rate by Employer)
(i) Cycle 1 General mow April to June 2026 Period 1 12 250.00 12 250.00
(i) Cycle 2 General mow April to June 2027 Period 1 12 250.00 12 250.00
(b) | Shoulder Mow. (Fixed Rate by Employer)
(i) Cycle 1: Shoulder mow November to December 2025 Period 1 9 800.00 9 800.00
(i) Cycle 1: Shoulder Mow January to February 2026 Period 1 9 800.00 9 800.00
(iiiy Cycle 1: Shoulder mow November to December 2026 Period 1 9 800.00 9 800.00
(iv) Cycle 2: Shoulder Mow January to February 2027 Period 1 9 800.00 9 800.00
(v) Cycle 2: Shoulder Mow November to December 2027 Period 1 9 800.00 9 800.00
NOTE: The Part 2.3 EME Contractor rates for Items PM610.01 and
PM610.02 shall be the same as the rates tendered by the Main
Contractor for the respective Items.
Therefore the rates tendered under the items in Part 1.2 shall be
transferred to the respective items in this Schedule for Part 2.3.
M6100 CONTROLLING VEGETATION GROWTH: MOWING AND CUTTING
PM610.01 Shoulder mowing and removal of grass cuttings
(Mowing of interchanges is measured separately)
(b) [Reserve with single carriageway, min width 3m excluding interchanges.
A . km 50 - -
Including baling/removal.
PM610.02 General mowing of the full road reserve
(Removal of grass cuttings and or baling measured separately)
(General mowing of interchanges is measured separately)
(b)|General mow reserve with single carriageway, excluding interchanges Kkm 20 : :
(c)|General mow interchanges No - Rate Only
Refer to Table in Section C4.1.2.4
(d)|Extra over item PM610.02 (a) for baling and or removal of grass
) ) : km 20 - -
cuttings from reserve with dual carriageway
) Extr_a over |tem PM610.02 (c) for baling and or removal of grass No ) Rate Only
cuttings from interchanges
TOTAL SCHEDULE 2.1 CARRIED FORWARD TO SUMMARY SCHEDULE MAIN CONTRACTOR BOQ - PART 2 EME 3 124 100.00
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CONTRACT N3TC/RM-2025-603: Tugela River to Van Reenen_N3-6 km 0 to N3-6X km 60.4

PACKAGE 3

MOWING, CUTTING AND REMOVAL OF VEGETATION ON THE N3 — PACKAGE 3

PART 2.4. EME 4

N3-6X km 50.4 to N3-6X km 60.4

EME 4

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

MO0300

PM030.03

(a)

=

PMO0500

PM050.03

(a)

=%

(b

=

M6100

PM610.01

(CY

(b)

PM610.02

(b)

(©

(e)

®

CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL
OBLIGATIONS

Period Related Obligation
(Payment pro-rata to value of work done in Period)

General Mow. (Fixed Rate by Employer)
(i) Cycle 1 General mow April to June 2026
(i) Cycle 2 General mow April to June 2027

Shoulder Mow. (Fixed Rate by Employer)

(i) Cycle 1: Shoulder mow November to December 2025
(i) Cycle 1: Shoulder Mow January to February 2026

(iiiy Cycle 1: Shoulder mow November to December 2026
(iv) Cycle 2: Shoulder Mow January to February 2027

(v) Cycle 2: Shoulder Mow November to December 2027

ACCOMMODATION OF TRAFFIC

The required road signs will be provided by the Main Contractor

Accommodation of traffic and maintaining temporary deviations.
Measured per period

The Employer has fixed rates under Item PM050.03 (a) and (b)
Payment shall be pro-rata to value of work done in Period

General Mow. (Fixed Rate by Employer)
(i) Cycle 1 General mow April to June 2026
(i) Cycle 2 General mow April to June 2027

Shoulder Mow. (Fixed Rate by Employer)

(i) Cycle 1: Shoulder mow November to December 2025
(i) Cycle 1: Shoulder Mow January to February 2026

(iiiy Cycle 1: Shoulder mow November to December 2026
(iv) Cycle 2: Shoulder Mow January to February 2027

(v) Cycle 2: Shoulder Mow November to December 2027

NOTE: The Part 2.4 EME Contractor rates for ltems PM610.01 and
PM610.02 shall be the same as the rates tendered by the Main

Contractor for the respective Items.

Therefore the rates tendered under the items in Part 1.2 shall be
transferred to the respective items in this Schedule for Part 2.4.

CONTROLLING VEGETATION GROWTH: MOWING AND CUTTING

Shoulder mowing and removal of grass cuttings
(Mowing of interchanges is measured separately)

Reserve with dual carriageway, min width 3m excluding interchanges.
Including baling/removal.

Reserve with single carriageway, min width 3m excluding interchanges.
Including baling/removal.

General mowing of the full road reserve
(Removal of grass cuttings and or baling measured separately)

(General mowing of interchanges is measured separately)

General mow reserve with single carriageway, excluding interchanges
General mow interchanges
Refer to Table in Section C4.1.2.4

Extra over item PM610.02 (b) for baling and or removal of grass
cuttings from reserve with single carriageway

Extra over item PM610.02 (c) for baling and or removal of grass
cuttings from interchanges

Period
Period

Period
Period
Period
Period
Period

Period
Period

Period
Period
Period
Period
Period

km

km

km

No

km

No

R Rk R R

PR R R R

50

20

20

9 800.00
9 800.00

6200.00
6200.00
6200.00
6200.00
6200.00

12 250.00
12 250.00

9 800.00
9 800.00
9 800.00
9 800.00
9 800.00

9 800.00
9 800.00

6 200.00
6 200.00
6 200.00
6 200.00
6 200.00

12 250.00
12 250.00

9 800.00
9 800.00
9 800.00
9 800.00
9 800.00

Rate Only

Rate Only

Rate Only

TOTAL SCHEDULE 2.1 CARRIED FORWARD TO SUMMARY SCHEDULE MAIN CONTRACTOR BOQ - PART 2

EME 4

124 100.00
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