PACKAGE 6

CONTRACT N3TC/RM-2025-606: Grootspruit to Vaal River_N3-9 km 18 to N3-9 km 77.2
MOWING, CUTTING AND REMOVAL OF VEGETATION ON THE N3 — PACKAGE 6

PART 1.1 MANAGEMENT

MAIN CONTRACTOR
N3-9 km 57 to N3-9 km 77.2

Main Contractor

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

MO0300

M030.01

PM030.03

PMO030.09

PMO020.06

@
(b)
©

@

(b)

(a)

(b)

TENDERERS TO REFER TO THE PRICING INSTRUCTIONS

CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL
OBLIGATIONS

Fixed Obligations

Payment of the Lump Sum shall be as follows:

50% on commencement of the contract.

35% when contract period reaches half of the contract period.
15% on completion of the contract.

Period Related Obligation
(Payment pro-rata to value of work done in Period)

General Mow.
(i) Cycle 1 General mow April to June 2026
(ii) Cycle 2 General mow April to June 2027

Shoulder Mow.

(i) Cycle 1: Shoulder mow November to December 2025
(i) Cycle 1: Shoulder Mow January to February 2026

(iii) Cycle 1: Shoulder mow November to December 2026
(iv) Cycle 2: Shoulder Mow January to February 2027

(v) Cycle 2: Shoulder Mow November to December 2027

All Occupational health and safety obligations including that of EME
Subcontractors

The Contractor's overhead charges and profit in respect of sub-item
PM030.09 (a)

Training

Including Main Contractor plus EME sub-contractors as instructed by the
Employer

Safety

Remuneration of workers undergoing training

The Contractor's overhead charges and profit in respect of sub-item
PMO020.06 (a) & (b) above

NOTE.
1. The rate paid for workers undergoing training shall be R40 per hour,
which includes all costs including transport, meals and other subsistence.

2. The daily rate shall be based on a max six (6) hrs for class room training
and eight (8) hrs for practical training

3. The contractor shall nominate per training category. 2 persons from Main
Contractor and 1 each from EME sub-contractors.

4. N3TC shall cover the cost of the training and materials if applicable as
well as the venue.

Lump Sum

Period
Period

Period
Period
Period
Period
Period

Prov Sum

%

Prov Sum

Prov Sum

%

N

15 000.00

29 200.00

15 000.00

15 000.00

14 200.00

15 000.00

15 000.00

14 200.00

CARRIED FORWARD TO NEXT PAGE

44 200.00




CONTRACT N3TC/RM-2025-606: Grootspruit to Vaal River_N3-9 km 18 to N3-9 km 77.2
MOWING, CUTTING AND REMOVAL OF VEGETATION ON THE N3 — PACKAGE 6

PART 1.1 MANAGEMENT (continued)

N3-9 km 57 to N3-9 km 77.2

MAIN CONTRACTOR

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

BROUGHT FORWARD FROM PREVIOUS PAGE

44 200.00

PMO0500

PM050.01

PM6120

PM612.01

CY

(b)

ACCOMMODATION OF TRAFFIC

Accommodation of Traffic
Provision of temporary traffic control facilities.

This ltem is for the payment of all road signs required by the Main
Contractor and EME Sub-Contractors for the duration of the Contract
namely 26 months

The Main Contractor shall issue the required road signs to the EME Sub-
Contractors at the commencement of each mowing Period.

The Main Contractor shall be responsible for the maintenance and safe
keeping of all road signs for the duration of the Contract, namely 26 months.

The life of the signs is deemed to be the Duration of the contract, namely 26
months.

The minimum Tenderer Rate for Item PM050.01 (a) shall be R20,000.00.

This is to ensure adequate provision for required signs, in particular should
the Contractor request the Employer to assist in procuring the signs under
this item.

Deduct item should the Contractor request the Employer to assist in
purchasing the required road signs.

The amount to be deducted shall be the actual cost price of the road signs
purchased by the Employer at the request of the Contractor.

MANAGEMENT OF EME SUB-CONTRACTORS

Handling Fee payable for management of subcontractors

Contractor to tender a percentage mark-up on the value of the EME work
done as a fee for the management of sub-contractors

Calculation of the Management Fee for the Tender.

The "QUANTITY" for this item shall be determined by inserting the Total for
the Scheduled Works by EME Sub-Contractors from the Summary Page
below sub-Total Part 2

Multiply this sub-Total be the tendered management fee to obtain the total
tendered amount for Management Fee.

The minimum Tenderer Rate for ltem PM612.01 shall be 5%.

Lump Sum

PC Sum

%

496 400.00

20 000.00

Rate Only

TOTAL PART 1.1: MANAGEMENT CARRIED TO SUMMARY

44 200.00




CONTRACT N3TC/RM-2025-606: Grootspruit to Vaal River_N3-9 km 18 to N3-9 km 77.2
MOWING, CUTTING AND REMOVAL OF VEGETATION ON THE N3 — PACKAGE 6

PART 1.2: OPERATIONAL

MAIN CONTRACTOR

N3-9 km 57 to N3-9 km 77.2

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
PMO0500 ACCOMMODATION OF TRAFFIC
PM050.03 Accommodation of traffic and maintaining temporary deviations.
Main Contractor. Measured per period
Payment pro-rata to value of work done in Period
General Mow.
(i) Cycle 1 General mow April to June 2026 Period 1 -
(i) Cycle 2 General mow April to June 2027 Period 1 -
Shoulder Mow.
(i) Cycle 1: Shoulder mow November to December 2025 Period 1 -
(i) Cycle 1: Shoulder Mow January to February 2026 Period 1 -
(iii) Cycle 1: Shoulder mow November to December 2026 Period 1 -
(iv) Cycle 2: Shoulder Mow January to February 2027 Period 1 -
(v) Cycle 2: Shoulder Mow November to December 2027 Period 1 -
M6100 CONTROLLING VEGETATION GROWTH: MOWING AND CUTTING
PM610.01 Shoulder mowing and removal of grass cuttings
(Mowing of interchanges is measured separately)
Reserve with dual carriageway, min width 3m including full median width,
L d 3 Rate Only
) |excluding interchanges. Including baling/removal. km
)|Reserve with single carriageway, min width 3m excluding interchanges.
. . km 101.0 -
Including baling/removal.
M6100 CARRIED FORWARD TO NEXT PAGE -




CONTRACT N3TC/RM-2025-606: Grootspruit to Vaal River_N3-9 km 18 to N3-9 km 77.2 MAIN CONTRACTOR
MOWING, CUTTING AND REMOVAL OF VEGETATION ON THE N3 — PACKAGE 6 N3-9 km 57 to N3-9 km 77.2
PART 1.2 : OPERATIONAL (continued)
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
BROUGHT FORWARD FROM PREVIOUS PAGE -
PM610.02 General mowing of the full road reserve
(Removal of grass cuttings and or baling measured separately)
(General mowing of interchanges is measured separately)
(b)|General mow reserve with single carriageway, excluding interchanges km 20.4 B
(c)|General mow interchanges No 7 -
Refer to Table in Section C4.1.2.4
(e)|Extra over item PM610.02 (b) for baling and or removal of grass cuttings km 204 )
from reserve with single carriageway ’
(f)| Extra over item PM610.02 (c) for baling and or removal of grass cuttings No 7 A
from interchanges
(g)|Baling and Removal of cut grass from the road reserve or interchanges
where the grass is mowed by others
(i)|From reserve with dual carriageway km Rate only Rate Only
(ii) | From reserve with single carriageway km Rate only Rate Only
(iii)|From interchanges No Rate only Rate Only
The rates tendered under this "Rate Only" item shall not exceed the rate
tendered for items PM610.02 (d), (e) & (f) respectively by more than 30%.
PM611.01 Cutting of designated areas on the instruction of the Engineer Prov Sum 1 50 000.00 50 000.00
TOTAL PART 1.2 MAIN CONTRACTOR OPERATIONAL CARRIED TO SUMMARY 50 000.00
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CONTRACT N3TC/RM-2025-606: Grootspruit to Vaal River_N3-9 km 18 to N3-9 km 77.2 MAIN CONTRACTOR
MOWING, CUTTING AND REMOVAL OF VEGETATION ON THE N3 — PACKAGE 6 N3-9 km 57 to N3-9 km 77.2
SUMMARY OF BILL OF QUANTITIES AND CALCULATION OF THE TENDER SUM
SECTION DESCRIPTION AMOUNT
PART 1.1 MANAGEMENT SECTION (MAIN CONTRACTOR) R 44 200.00
SUB-TOTAL PART 1.1 : MANAGEMENT SECTION R 44 200.00
PART 1.2 OPERATIONAL SECTION (MAIN CONTRACTOR) 50 000.00
SUB-TOTAL PART 1.2 : OPERATIONAL SECTION R 50 000.00
PART 2 WORK BY EME SUBCONTRACTORS
PART 2.1 EME 1 [TOTAL VALUE OF SCHEDULE 2.1 - EME 1 BOQ Total brought forward from EME 1 R 124 100.00
PART 2.2 EME 2 [TOTAL VALUE OF SCHEDULE 2.2 - EME 2 BOQ Total brought forward from EME 2 R 124 100.00
PART 2.3 EME 3 [TOTAL VALUE OF SCHEDULE 2.3 - EME 3 BOQ Total brought forward from EME 3 R 124 100.00
PART 2.4 EME 4 [TOTAL VALUE OF SCHEDULE 2.4 - EME 4 BOQ Total brought forward from EME 4 R 124 100.00
SUB-TOTAL PART 2 : WORK FOR SUBCONTRACTORS CARRIED FORWARD TO ITEM "PM 612.01" QUANTITY COLUMN R 496 400.00
SUB-TOTAL PART 1.1 : MANAGEMENT SECTION R 44 200.00
SUB-TOTAL PART 1.2: OPERATIONAL SECTION R 50 000.00
SUB-TOTAL PART 2 : WORK FOR SUBCONTRACTORS R 496 400.00
SUB-TOTAL SCHEDULE A R 590 600.00
VAT AT 15% R 88 590.00
TOTAL TENDER SUM CARRIED FORWARD TO FORM OF OFFER R 679 190.00
R 679 190.00
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PACKAGE 6

CONTRACT N3TC/RM-2025-606: Grootspruit to Vaal River_N3-9 km 18 to N3-9 km 77.2
MOWING, CUTTING AND REMOVAL OF VEGETATION ON THE N3 — PACKAGE 6

PART 2.1: EME 1

N3-9 km 18 to N3-9 km 28

EME 1

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

M0300

PM030.03

(b)

PMO0500

PM050.03

(CY

(b

M6100

PM610.01

(b)

PM610.02

(b)

(e)

CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL
OBLIGATIONS

Period Related Obligation
(Payment pro-rata to value of work done in Period)

General Mow. (Fixed Rate by Employer)
(i) Cycle 1 General mow April to June 2026
(i) Cycle 2 General mow April to June 2027

Shoulder Mow. (Fixed Rate by Employer)

(i) Cycle 1: Shoulder mow November to December 2025
(i) Cycle 1: Shoulder Mow January to February 2026

(iii) Cycle 1: Shoulder mow November to December 2026
(iv) Cycle 2: Shoulder Mow January to February 2027

(v) Cycle 2: Shoulder Mow November to December 2027

ACCOMMODATION OF TRAFFIC

The required road signs will be provided by the Main Contractor

Accommodation of traffic and maintaining temporary deviations. Measured
per period

The Employer has fixed rates under Iltem PM050.03 (a) and (b)
Payment shall be pro-rata to value of work done in Period

General Mow. (Fixed Rate by Employer)
(i) Cycle 1 General mow April to June 2026
(ii) Cycle 2 General mow April to June 2027

Shoulder Mow. (Fixed Rate by Employer)

(i) Cycle 1: Shoulder mow November to December 2025
(i) Cycle 1: Shoulder Mow January to February 2026

(iii) Cycle 1: Shoulder mow November to December 2026
(iv) Cycle 2: Shoulder Mow January to February 2027

(v) Cycle 2: Shoulder Mow November to December 2027

NOTE: The Part 2.1 EME Contractor rates for ltems PM610.01 and
PM610.02 shall be the same as the rates tendered by the Main
Contractor for the respective ltems.

Therefore the rates tendered under the items in Part 1.2 shall be
transferred to the respective items in this Schedule for Part 2.1.

CONTROLLING VEGETATION GROWTH: MOWING AND CUTTING

Shoulder mowing and removal of grass cuttings
(Mowing of interchanges is measured separately)

Reserve with single carriageway, min width 3m, excluding interchanges.
Including baling/removal

General mowing of the full road reserve
(Removal of grass cuttings and or baling measured separately)
(General mowing of interchanges is measured separately)

General mow reserve with single carriageway, excluding interchanges

Extra over item PM610.02 (b) for baling and or removal of grass cuttings
from reserve with single carriageway

Period
Period

Period
Period
Period
Period
Period

Period
Period

Period
Period
Period
Period
Period

km

km

km

PR PR e

e

50

20

20

9 800.00
9 800.00

6 200.00
6 200.00
6 200.00
6 200.00
6 200.00

12 250.00
12 250.00

9 800.00
9 800.00
9 800.00
9 800.00
9 800.00

9 800.00
9 800.00

6 200.00
6 200.00
6 200.00
6 200.00
6 200.00

12 250.00
12 250.00

9 800.00
9 800.00
9 800.00
9 800.00
9 800.00

TOTAL SCHEDULE 2.1 CARRIED FORWARD TO SUMMARY SCHEDULE MAIN CONTRACTOR BOQ - PART 2

EME 1

124 100.00
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PACKAGE 6

CONTRACT N3TC/RM-2025-606: Grootspruit to Vaal River_N3-9 km 18 to N3-9 km 77.2
MOWING, CUTTING AND REMOVAL OF VEGETATION ON THE N3 — PACKAGE 6

PART 2.2: EME 2

N3-9 km 28 to N3-9 km 38

EME 2

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

MO0300

PM030.03

(CY

(b)

PMO0500

PM050.03

(CY

(b

M6100

PM610.01

(b)

PM610.02

(b)

(e)

CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL
OBLIGATIONS

Period Related Obligation
(Payment pro-rata to value of work done in Period)

General Mow. (Fixed Rate by Employer)
(i) Cycle 1 General mow April to June 2026
(i) Cycle 2 General mow April to June 2027

Shoulder Mow. (Fixed Rate by Employer)

(i) Cycle 1: Shoulder mow November to December 2025
(i) Cycle 1: Shoulder Mow January to February 2026

(iii) Cycle 1: Shoulder mow November to December 2026
(iv) Cycle 2: Shoulder Mow January to February 2027

(v) Cycle 2: Shoulder Mow November to December 2027

ACCOMMODATION OF TRAFFIC
The required road signs will be provided by the Main Contractor

Accommodation of traffic and maintaining temporary deviations. Measured

per period

The Employer has fixed rates under Iltem PM050.03 (a) and (b)
Payment shall be pro-rata to value of work done in Period

General Mow. (Fixed Rate by Employer)
(i) Cycle 1 General mow April to June 2026
(ii) Cycle 2 General mow April to June 2027

Shoulder Mow. (Fixed Rate by Employer)

(i) Cycle 1: Shoulder mow November to December 2025
(i) Cycle 1: Shoulder Mow January to February 2026

(iii) Cycle 1: Shoulder mow November to December 2026
(iv) Cycle 2: Shoulder Mow January to February 2027

(v) Cycle 2: Shoulder Mow November to December 2027

NOTE: The Part 2.2 EME Contractor rates for ltems PM610.01 and
PM610.02 shall be the same as the rates tendered by the Main
Cantractar far the reqnective Items

Therefore the rates tendered under the items in Part 1.2 shall be
transferred to the respective items in this Schedule for Part 2.2.

CONTROLLING VEGETATION GROWTH: MOWING AND CUTTING

Shoulder mowing and removal of grass cuttings
(Mowing of interchanges is measured separately)

Reserve with single carriageway, min width 3m excluding interchanges.
Including baling/removal.

General mowing of the full road reserve

(Removal of grass cuttings and or baling measured separately)
(General mowing of interchanges is measured separately)

General mow reserve with single carriageway, excluding interchanges

Extra over item PM610.02 (b) for baling and or removal of grass cuttings
from reserve with single carriageway

Period
Period

Period
Period
Period
Period
Period

Period
Period

Period
Period
Period
Period
Period

km

km

km

PR PP R

N

50

20

20

9 800.00
9 800.00

6 200.00
6 200.00
6 200.00
6 200.00
6 200.00

12 250.00
12 250.00

9 800.00
9 800.00
9 800.00
9 800.00
9 800.00

9 800.00
9 800.00

6 200.00
6 200.00
6 200.00
6 200.00
6 200.00

12 250.00
12 250.00

9 800.00
9 800.00
9 800.00
9 800.00
9 800.00

TOTAL SCHEDULE 2.1 CARRIED FORWARD TO SUMMARY SCHEDULE MAIN CONTRACTOR BOQ - PART 2

EME 2

124 100.00
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PACKAGE 6

CONTRACT N3TC/RM-2025-606: Grootspruit to Vaal River_N3-9 km 18 to N3-9 km 77.2
MOWING, CUTTING AND REMOVAL OF VEGETATION ON THE N3 — PACKAGE 6

PART 2.3: EME 3

N3-9 km 38 to N3-9 km 48

EME 3

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

MO0300

PM030.03

QY

(b)

PMO0500

PMO050.03

(b)

M6100

PM610.01

(b)

PM610.02

(b)

©

(e)

(

=

CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL
OBLIGATIONS

Period Related Obligation
(Payment pro-rata to value of work done in Period)

General Mow. (Fixed Rate by Employer)
(i) Cycle 1 General mow April to June 2026
(i) Cycle 2 General mow April to June 2027

Shoulder Mow. (Fixed Rate by Employer)

(i) Cycle 1: Shoulder mow November to December 2025
(i) Cycle 1: Shoulder Mow January to February 2026

(iii) Cycle 1: Shoulder mow November to December 2026
(iv) Cycle 2: Shoulder Mow January to February 2027

(v) Cycle 2: Shoulder Mow November to December 2027

ACCOMMODATION OF TRAFFIC

The required road signs will be provided by the Main Contractor

Accommodation of traffic and maintaining temporary deviations. Measured
per period

The Employer has fixed rates under ltem PM050.03 (a) and (b)
Payment shall be pro-rata to value of work done in Period

General Mow. (Fixed Rate by Employer)
(i) Cycle 1 General mow April to June 2026
(i) Cycle 2 General mow April to June 2027

Shoulder Mow. (Fixed Rate by Employer)

(i) Cycle 1: Shoulder mow November to December 2025
(i) Cycle 1: Shoulder Mow January to February 2026

(iii) Cycle 1: Shoulder mow November to December 2026
(iv) Cycle 2: Shoulder Mow January to February 2027

(v) Cycle 2: Shoulder Mow November to December 2027

NOTE: The Part 2.3 EME Contractor rates for ltems PM610.01 and
PM610.02 shall be the same as the rates tendered by the Main
Contractor for the respective ltems.

Therefore the rates tendered under the items in Part 1.2 shall be

transferred to the respective items in this Schedule for Part 2.3.

CONTROLLING VEGETATION GROWTH: MOWING AND CUTTING

Shoulder mowing and removal of grass cuttings
(Mowing of interchanges is measured separately)

Reserve with single carriageway, min width 3m excluding interchanges.
Including baling/removal.

General mowing of the full road reserve

(Removal of grass cuttings and or baling measured separately)
(General mowing of interchanges is measured separately)

General mow reserve with single carriageway, excluding interchanges,
General mow interchanges

Refer to Table in Section C4.1.2.4

Extra over item PM610.02 (b) for baling and or removal of grass cuttings
from reserve with single carriageway,

Extra over item PM610.02 (c) for baling and or removal of grass cuttings
from interchanges

Period
Period

Period
Period
Period
Period
Period

Period
Period

Period
Period
Period
Period
Period

km

km

No

km

No

N

PR PP R

50

20

20

9 800.00
9 800.00

6 200.00
6 200.00
6 200.00
6 200.00
6 200.00

12 250.00
12 250.00

9 800.00
9 800.00
9 800.00
9 800.00
9 800.00

9 800.00
9 800.00

6 200.00
6 200.00
6 200.00
6 200.00
6 200.00

12 250.00
12 250.00

9 800.00
9 800.00
9 800.00
9 800.00
9 800.00

TOTAL SCHEDULE 2.1 CARRIED FORWARD TO SUMMARY SCHEDULE MAIN CONTRACTOR BOQ - PART 2

EME 3

124 100.00
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PACKAGE 6

CONTRACT N3TC/RM-2025-606: Grootspruit to Vaal River_N3-9 km 18 to N3-9 km 77.2
MOWING, CUTTING AND REMOVAL OF VEGETATION ON THE N3 — PACKAGE 6

PART 2.4: EME 4

N3-9 km 48 to N3-9 km 57

EME 4

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

MO0300

PM030.03

QY

(b

PMO0500

PMO050.03

(b

M6100

PM610.01

(b)

PM610.02

(b)

(e)

CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL
OBLIGATIONS

Period Related Obligation
(Payment pro-rata to value of work done in Period)

General Mow. (Fixed Rate by Employer)
(i) Cycle 1 General mow April to June 2026
(i) Cycle 2 General mow April to June 2027

Shoulder Mow. (Fixed Rate by Employer)

(i) Cycle 1: Shoulder mow November to December 2025
(i) Cycle 1: Shoulder Mow January to February 2026

(iii) Cycle 1: Shoulder mow November to December 2026
(iv) Cycle 2: Shoulder Mow January to February 2027

(v) Cycle 2: Shoulder Mow November to December 2027

ACCOMMODATION OF TRAFFIC
The required road signs will be provided by the Main Contractor

Accommodation of traffic and maintaining temporary deviations. Measured
per period

The Employer has fixed rates under ltem PM050.03 (a) and (b)
Payment shall be pro-rata to value of work done in Period

General Mow. (Fixed Rate by Employer)
(i) Cycle 1 General mow April to June 2026
(i) Cycle 2 General mow April to June 2027

Shoulder Mow. (Fixed Rate by Employer)

(i) Cycle 1: Shoulder mow November to December 2025
(i) Cycle 1: Shoulder Mow January to February 2026

(iii) Cycle 1: Shoulder mow November to December 2026
(iv) Cycle 2: Shoulder Mow January to February 2027

(v) Cycle 2: Shoulder Mow November to December 2027

NOTE: The Part 2.4 EME Contractor rates for ltems PM610.01 and
PM610.02 shall be the same as the rates tendered by the Main
Contractor for the respective Items.

Therefore the rates tendered under the items in Part 1.2 shall be
transferred to the respective items in this Schedule for Part 2.4.

CONTROLLING VEGETATION GROWTH: MOWING AND CUTTING

Shoulder mowing and removal of grass cuttings
(Mowing of interchanges is measured separately)

Reserve with single carriageway, min width 3m excluding interchanges.
Including baling/removal.

General mowing of the full road reserve
(Removal of grass cuttings and or baling measured separately)
(General mowing of interchanges is measured separately)

General mow reserve with single carriageway, excluding interchanges

Extra over item PM610.02 (b) for baling and or removal of grass cuttings
from reserve with single carriageway

Period
Period

Period
Period
Period
Period
Period

Period
Period

Period
Period
Period
Period
Period

km

km

km

N

PR PP R

45

18

18

9 800.00
9 800.00

6 200.00
6 200.00
6 200.00
6 200.00
6 200.00

12 250.00
12 250.00

9 800.00
9 800.00
9 800.00
9 800.00
9 800.00

9 800.00
9 800.00

6 200.00
6 200.00
6 200.00
6 200.00
6 200.00

12 250.00
12 250.00

9 800.00
9 800.00
9 800.00
9 800.00
9 800.00

TOTAL SCHEDULE 2.1 CARRIED FORWARD TO SUMMARY SCHEDULE MAIN CONTRACTOR BOQ - PART 2

EME 4

124 100.00
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